



ADDENDUM NO. 1

PROJECT:	BANGOR SCHOOLS MECHANICAL UPGRADES
OWNER:	BANGOR TOWNSHIP SCHOOLS
ENGINEER / ARCHITECT:	WILLIAM A. KIBBE & ASSOCIATES, INC.
PROJECT LOCATION:	BANGOR TWP, MI
DATE:	APRIL 12, 2023
WAK PROJECT NO.	21-1719-0435

A. INSTRUCTIONS:

1. The Construction Documents “Issued for Bid” dated 3/30/2023 for the above referenced project are modified as noted in this Addendum.
2. All work performed under this document shall be subject to the General Conditions of the Contract and Specifications for similar work in connection with this project.

B. CLARIFICATIONS

1. Sign in sheet from the pre-bid meeting is included in this addendum.
2. Unit ventilators are to be provided with an integral disconnect switch.

C. CHANGES TO SPECIFICATIONS

1. None

D. CHANGES TO DRAWINGS

1. Central
 - i. C-M3.3, C-M8.0 – Updated drawings to change boiler manufacturer and model number.

- ii. C-E4.1, C-E7.0 – Updated drawings and circuiting for boiler equipment changes. Added additional e-stop to cover each egress door from the boiler room.
- 2. Christa McAuliffe
 - i. M-M8.0 – Updated Packaged Rooftop Unit Schedule Options.
 - ii. M-E4.1, M-E4.2 – Updated keynote #3 to indicate the duct smoke detector shall be Simplex and provided by the electrical contractor.
- 3. Lincoln
 - i. L-M3.2, L-M8.0 - Updated drawings to change boiler manufacturer and model number.
 - ii. L-E4.0 – Updated keynote #2 to indicate the duct smoke detector shall be Simplex and provided by the electrical contractor.
 - iii. L-E4.2 – Updated drawings and circuiting for boiler equipment changes. Added additional e-stop to cover each egress door from the boiler room.
- 4. West
 - i. W-M3.2, W-M8.0 - Updated drawings to change boiler manufacturer and model number.
 - ii. W-E4.1 – Updated drawings and circuiting for boiler equipment changes. Added additional e-stop to cover each egress door from the boiler room.

END OF ADDENDUM

SIGN IN SHEET

Bangor Township Schools
ME Upgrades

PRE-BID, WALK THRU MEETING
Thursday, April 6, 2023 @ 10:00 am

PLEASE PRINT

<u>Name</u>	<u>Company</u>	<u>Phone Number</u>	<u>E-mail Address</u>
Don Haeger	William A. Kibbe & Assoc.	989-752-5000	dhaeger@kibbe.com
Russ Meyer	William A. Kibbe & Assoc.	989-752-5000	rmeyer@kibbe.com
Eric Marter	William A. Kibbe & Assoc.	989-752-5000	emarter@kibbe.com
Jeremy Wilson	Johnson Wood LLC	810-397-6364	jeremyw@johnsonwoodllc.com
Mark Katz	Remer P, H & AC	989-233-3441	mkatz@remerplumbing.com
Tony Bell	Nelson Electric	989-274-5768	tony@wfnelson.com
Adam Smith	Pumford Construction	989-702-1894	adams@pumford.com
Ryan Lamb	Roth Electric	248-980-2615	ryanlamb@rothelectrical.net
Ryan Scherer	Clements Electric	989-522-2235	ryan@clementsselectric.net
Dan Bademacher	Control Solutions	616-240-4101	drademacher@csibas.com
Rocky Kanyo	John E. Green	989-860-7310	rockykanyo@johnegreen.com
David Roberts	RL Deppmann	989-598-4158	droberts@deppmann.com
Eric Sturm	RL Deppmann	734-437-4761	esturm@deppmann.com
Chuck Bral	Quality Water & Air	248-589-8010	chuck.qualitywater.air@yahoo.com
Kurtis Pake	Bangor Township Schools	989-684-8121	pakek@bangorschools.org