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Stoney Acres Subdivision
Drainage Repairs

SECTION 000200 - INVITATION TO BID

11 GENERAL

WAK Project No. 24-3073-0059

A. Stoney Acres Subdivision will be receiving sealed proposals for the Drainage Repairs at their
site, located at Stonewood Court, Portsmouth Township, Bay County, Michigan

B. Owner requests proposals on Work as follows:

1. Project:

2. Project Addresses:

3. Owner:

4. Architect/Engineer:

5. Sealed Bids Due:

6. Place Due:

7. Type of Bidding:

8. Label Sealed Bid:

9. Pre-bid Meeting:

Stoney Creek Subdivision -
Drainage Repairs

Stonewood Court
Portsmouth Township, Bay County, Michigan

Stoney Creek Subdivision

William A. Kibbe & Associates, Inc.
1475 S. Washington Avenue
Saginaw, Ml 48601

Office: 989-752-5000

Jay C. Wheeler, PE, Project Manager
(jwheeler@kibbe.com)

By 3:00 pm Local Time, Thursday, November 6, 2025

William A. Kibbe & Associates, Inc.

1475 S. Washington Avenue

Saginaw, MI 48601

Office: 989-752-5000

Attn: Jay C. Wheeler, PE, Project Manager
Or via Email: jwheeler@kibbe.com

Prime/General Contract, to include All Trades Work
Stoney Creek Subdivision — Drainage Repairs
“SEALED BID - DO NOT OPEN”

On site Pre-Bid Meeting: Thursday, October 30, 2025
at 3:00 pm EST

C. Sealed bid proposals must be on the forms furnished by the Architect/Engineer. Blank forms
for bidding are included in the electronic bid documents, which can be obtained at the

offices of:

INVITATION TO BID
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1. William A. Kibbe & Associates
1475 S. Washington Avenue, Saginaw, Ml 48601
Office 989-752-5000 | Fax 989-752-5002
Or by Email. Please send requests to jwheeler@kibbe.com

2. PDF Files will be e-mailed to all bidders at no cost. If a printed set is requested, they will
be provided at the cost of printing and postage. Notify the Architect in advance to make sure
the printed sets are available prior to pick up.

D. Bid Opening:
1. Bids will be privately opened & read after the receipt of bids.

E. Withdrawal:
1. Bids may not be withdrawn prior to 60 calendar days after actual date of opening bids.

F. Rejection:

1. Owner reserves the right to waive any informality or to reject any or all bids and to
accept any bid deemed most advantageous to the Owner.

G. Bonding & Insurances:
1. 5% Bid Bond (NOT REQUIRED).
2. 100% Labor, Material & Performance Bonds will be required for this project, from the
awarded bidder.
3. Certificate of Insurance will be required from the accepted bidder, per bid specification.

H. All other requirements for bidding are detailed in the Instruction to Bidders.

END OF SECTION 000200
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SECTION 001000 - INSTRUCTIONS TO BIDDERS
11 GENERAL

A. Stoney Creek Subdivision, (herein called the “Owner”), invites bids for construction of
the “Drainage Repairs” at Stonewood Court, Portsmouth Township, Bay County,
Michigan, per the Invitation to Bid.

B. Bids will be received at the place and time indicated in Invitation to Bid.

C. Where any Article of the General Conditions of the Contract is supplemented hereby,
provisions of such article shall remain in effect. All supplemental provisions shall be
considered as added thereto. Where any such article is amended, voided or
superseded, the provisions of such article not so specifically amended, voided or
superseded shall remain in effect.

D. The Contractor shall provide all items, articles, materials, operations, or methods listed,
mentioned, or scheduled on the drawings, and/or herein, including all labor, materials,
equipment, and incidentals necessary and required for their completion.

E. For convenience of reference and to facilitate letting of subcontracts, the specifications
located in this book specification & on the drawings, are separated into sections. Such
separations shall not operate to make the Architect an arbiter or to establish
subcontract limits between Contractor and Subcontractor.

F. Submit a sealed envelope containing bid and address to:

ATTN: William A. Kibbe & Assoc., Inc.
1475 S. Washington Ave.
Saginaw, M| 48601
Or via Email: jwheeler@kibbe.com

STONEY CREEK SUBDIVISION — DRAINAGE REPAIRS
“SEALED BID - DO NOT OPEN”

G. Owner will publically open bids immediately following the receipt of bids.

H. Owner invites the Bid on the “Drainage Repairs” to include the work of all trades
included in contract documents. Refer to bid form for specific requirements regarding
bids, alternates, unit prices and cost breakdowns.

I.  Examination of Site: Pre-Bid Meeting: Thursday, October 30, 2025 at 3:00 pm EST
1. It is necessary for bidders to inform themselves of the conditions under which

work is to be performed, the sites for the work, the structure of the ground, the

obstacles which may be encountered and all other relevant matters concerning
the work to be performed. The bidder, if awarded the contract, shall not be

INSTRUCTIONS TO BIDDERS 001000-1
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allowed any extra compensation by reason of any matter or thing concerning
which such bidder might have become fully self-informed because of a failure to
have so informed self-prior to the bidding.

J.  Preparation of Bid

See attached; 1) Plan Set, 2) Spicer Review Letter

Submit on forms furnished herein.

Fill out in ink or typewritten, without erasure, interlineation or changes.

Make Bid in name of principal and if co-partnership, give names of all parties.

Give complete address. If bid is submitted by an agent, provide satisfactory

evidence of agency authority.

4, Fill in all blank spaces for bid prices in both words and figures. Submit each bid
in sealed envelope. Indicate on outside of envelope, name of bidder, bidders
address, and name of project for which bid is submitted. If forwarded by mail,
enclose sealed envelope containing bid in another envelope addressed
indicated.

5. Bid must be received prior to due date and time indicated in Invitation for Bid.

wNnN e

K. Bid Guaranty / Security:

autherized-surety-company—NOT REQUIRED.

L. Requirements for Signing Bids:
1. Bids which are not signed by the individual making them should have attached

thereto a power of attorney evidencing authority to sign in the name of the
person for whom it is signed.

INSTRUCTIONS TO BIDDERS 001000 - 2
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2. Bids which are signed for a partnership should be signed by one of the partners
or by an attorney-in-fact. If signing by an attorney-in-fact, there should be
attached to the bid a power of attorney evidencing authority to sign the bid,
executed by the partners.

3. Bids which are signed for a corporation should have the correct corporate name
thereon and the signature of the president or other authorized officer of the
corporation, manually written below the corporate name following the word,
"By ". Provide a signature authorization certificate.

M. Substitutions:

1. Proposals shall be based on the various brands, makes and standards of
materials specified, and unless substitutions are authorized in_writing within
seven (7) days prior to the receipt of bids, all contracts will be so awarded.
Requests shall clearly describe the product for which approval is requested,
including all data necessary to demonstrate acceptability. If the product is
acceptable, the Architect will approve it in an addendum issued to all prime
bidders on record.

2. Proposed substitutions that are unable to be approved seven (7) days prior to
receipt of bids may be bid as a voluntary alternate on the bid/tender form.
Under this condition, each bidder shall state on the bid/tender form under
voluntary alternate(s) the name(s) of proposed substitution(s) to be used if
approved and the amount to be added or deducted from the proposal amount if
accepted. Submit all data necessary to demonstrate acceptability to the

Architect.
3. NO SUBSTITUTIONS WILL BE PERMITTED AFTER THE AWARD OF CONTRACTS.
M. Taxes:

1. Each proposal submitted shall include and the successful bidder shall be
required to pay all taxes which are levied by Federal, State, or Municipal
Governments upon labor, and for materials entering into the work. The Owner
reserves the right to require evidence of payment of such taxes prior to final
payment.

2. In compliance with the regulations of the Michigan Sales Tax Commission, sales

and use tax is to be included in the proposals.

N. Withdrawal or Revision to Bid:

1. Bid may be withdrawn or revised prior to scheduled time for opening, under
following terms:
a. Bidders may, without prejudice to themselves, withdraw a bid after it

has been deposited, provided request for such withdrawal is received in
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writing, before time set for opening. Telephonic communications are
not acceptable. After opening, no Bid may be withdrawn for the period
indicated.

b. Bidder may modify his bid by written confirmation prior to scheduled
time of bid opening. Bidders must have time & date noted to be valid.

0. Time for Completion:

1. It is hereby understood and mutually agreed, by and between the Contractor
and the Owner, that the date of beginning and the time for completion of each
phase of the project are ESSENTIAL CONDITIONS of this contract.

2. All trades of work as specified in the contract documents shall be completed
within the time frames indicated for each phase with only such minor
replacements, corrections or adjustment items that do not interfere with the
complete operation and utilization of all other parts of the contracted work. The
project as completed must be approvable for occupancy by Governing Agencies.

3. Completion is as follows:
a. Milestone Schedule:

October 23, 2025 Documents available for Contractors. Advertise
Project.

November 6, 2025
@ 3:00 pm Bids Due (at William A. Kibbe & Assoc., Inc., or
via Email: jwheeler@kibbe.com)

November 7-11, 2025 Bid Reviews
November 14, 2025 Notice to Proceed
November 17, 2025 Start Construction
December 31, 2025 Substantially Complete

(or as qualified on Bid Form)

4. It shall be the General Contractor's responsibility to immediately identify and
order long lead items that may jeopardize the substantial completion and final
occupancy dates as specified.

5. Contractor shall be expected to fully man the project on all working days. The

only exceptions that will be accepted shall be weather, labor strikes, or
unavailability of materials.

INSTRUCTIONS TO BIDDERS 001000-4
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P. Irregular Bids

1. Bids are considered irregular and may be rejected for the following reasons
unless otherwise provided by law:
a. If form furnished is not used or is altered.
b. If there are unauthorized additions, conditional bids, or irregularities of
any kind which may tend to make bid incomplete, indefinite, or
ambiguous as to its meaning.

C. If bidder adds any provisions reserving right to accept or reject any
award, or to into contact pursuant to an award.

d. If unit or lump sum prices contained in bid schedule are obviously
unbalanced either in excess of, or below, reasonable cost analysis
values.

e. If bidder fails to insert alternate and unit prices for every item indicated.

f. If bidder fails to complete bid in any other particulars where

information is requested so bid can not be properly evaluated.

2. Owner reserves right to reject any or all bids and to waive irregularities or
informalities as may be deemed in Owner’s interest.

Q. Interpretations

1. If bidder for proposed work is in doubt as to the true meaning of any part of the
contact documents, submit written request for interpretation (RFl). Bidder
submitting request is responsible for its prompt and actual delivery.
Interpretations will not be made orally. The architect is not responsible for any
other explanations or interpretations which anyone presumes to make.

2. Written request for interpretation shall be made to William A. Kibbe &
Associates, Inc., 1475 S. Washington Ave., Saginaw, Michigan 48601, Jay C.
Wheeler, PE, jwheeler@kibbe.com. Request must be received AT LEAST 3 DAYS
PRIOR to date fixed for opening of bids. All interpretations or supplemental
instructions will be in form of written addenda e-mailed or mailed prior to date
fixed for opening of bids. Copy of such addenda will be e-mailed or mailed to
each individual or entity issued contract documents. Failure to receive such
addenda does not relieve bidder from any obligation under his bid as submitted.
All addenda are part of the contract documents.

3. Bidder desiring approval of material or equipment not specified must comply
with this Section for Substitutions prior to receipt of bids.

4, Project Contacts:
i) Engineer & Project Manager: Jay C. Wheeler, PE
Phone: 989-752-5000
E-mail: jwheeler@kibbe.ciom

INSTRUCTIONS TO BIDDERS 001000-5
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R. Method of Award

1. Upon receiving notice of acceptance of a bid, contractor will enter into a contract
with Owner or its agent within four (4) weeks.

S. Contractor Qualifications

1. All contractors shall be licensed contractors, possessing good labor relations,
capable of performing quality workmanship and working in harmony with other
contractors on the job. All work shall be coordinated with the general project work.
In the event contractor willfully violates the requirements of this paragraph, Owner
shall have the right to order contractor to remove itself, its equipment, and its
employees from the job.

2. Bidder to whom award is contemplated may be required to furnish the following

information:
a. Financial statement.
b. Performance record, including past & present projects, amount of
contracts, present completion, owner, architect.
C. List of references and similar projects.
d. List of company, key personnel with their background and experience.

END OF SECTION 001000
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SECTION 003000 - BID FORM

BID FORM - CONSTRUCTION TRADES
SKORUPSKI FAMILY FUNERAL HOME & CREMATION SERVICES
NEW PARKING LOT EXPANSION

PROJECT: Stoney Creek Subdivision -
Drainage Repairs
WAK Project No. 21-2951-0420

LOCATION: Stonewood Court
Portsmouth Township, Bay County, Michigan

ARCHITECT/ William A. Kibbe & Associates, Inc.
ENGINEER: 1475 S. Washington Avenue
Bay City, MI 48708

BASE PROPOSAL: “G” - General Trades

The Undersigned, having visited the sites and familiarized themselves with the local conditions affecting the
cost of the work and the contract documents, including plans, project manual, and technical specifications,
Invitation to Bid, Instructions to Bidders, General Conditions, Supplementary Conditions, and any addenda
issued thereto, hereby proposes to perform and to provide and furnish all the labor, materials, tools,
expendable equipment, utility and transportation services, etc., necessary to perform and complete in a
workmanlike manner all work required under base bid for the aforementioned project, all in strict accordance
with the Contract Documents, as prepared by William A. Kibbe & Associates, Inc., Architects/Engineers.

In consideration of all the above requirements, the undersigned agrees to accept in payment the sum of:

PROPOSAL “G” — GENERAL TRADES (BASE BID):

(S ).

For quote analysis, the total lump sum quote must be subdivided as outlined below:

General Conditions S

Pumping of water via outlet piping from Detention Pond
to completely empty detention pond. Also includes

Periodic pumping during construction S
Tree Clearing around Detention Pond S
Chain link fence repairs around Detention Pond S

BID FORM - CONSTRUCTION TRADES 003000-1
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Remove Existing Flapgate and replace with Tideflex
Duckbill check valve and adaptor at outlet pipe on the
East side of Trumbull Road S

Replace +/-17-LF of 12” DWPE with +/-17-LF of
12” RCP with end section between pond outlet
and Catch Basin A, to proper elevation at pond outlet S

Landscaping, Lawn restoration and Hydroseeding S

Other (Specify) S

TOTAL BASE BID $
(MUST BE EQUAL TO TOTAL LUMP SUM
AMOUNT ON PREVIOUS PAGE)

ALTERNATE NO. 1 -

Restore bank to 1V:3H slope at 4” PVCinlets to

Detention Pond (3 locations), and also restore bank to

1V:3H at Detention Pond inlet pipe and Outlet pipe

(2 locations, provide 10 cyds of MDOT Heavy Rip Rap

over geotextile fabric) S

Exceptions to the specifications:

If none, please indicate No exceptions taken to the Project Specifications.

Said sum to be subject to all the terms of the contract and to include all taxes of whatever character or
description and all money allowances called for in the specifications applicable thereto.

ADDENDA: Addenda issued during bidding period covering clarifications, additions, deletions or changes are
acknowledged and are included in the proposal as follows:

Addenda Number: Dated
Addenda Number: Dated
Addenda Number: Dated

BID FORM - CONSTRUCTION TRADES 003000-2
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VOLUNTARY ALTERNATES:

The following voluntary alternates are offered for substituting materials and/or equipment. (Attach product
information).

1. ADD/DEDUCT $
2. ADD/DEDUCT $
3. ADD/DEDUCT $

CHANGES IN THE WORK: For authorized changes in the work, involving additions to or deletions from the
work, the Undersigned agrees to perform or delete, or to cause to be performed or deleted by the
subcontractors, such authorized work at net cost to him plus the following percentages to be added to the
cost or credited to the Owner, which percentages shall include all the contractor's cost for on-site
superintendent, supervision, overhead and profit.

Work performed by own forces: 15%
Work under subcontract: 10%

COMPLETION TIME: The Undersigned agrees to commence work operations immediately upon formal notice
of award of contract and to substantially complete the whole of the work on or before the targeted
substantial completion date as stipulated in Section 008000 of the Supplementary Conditions, Article 8.1.5
and Section 001000 Instructions to Bidders.

If unable to be substantially complete by the date noted in the milestone schedule, provide the following
proposed date for substantial completion:

NEGOTIATION: The Undersigned agrees that, should the overall cost exceed the funds available, they will be
willing to negotiate with the Owner and Architect/Engineer for the purpose of making further reductions in
the contract work, and shall agree to give full credit for all such reductions in the work requested by the
Owner, including full value of labor, materials and subcontracted work and reasonable proportionate
reductions in overhead and profit, thereby arriving at an agreed upon contract price. Contractor will
endeavor to determine the most cost effective method of accomplishing the Owner's objective and report
same to Owner and Architect/Engineer.

WITHDRAWAL/PROPOSAL GUARANTY: The Undersigned agrees in submitting this proposal (bid), that the
quotation stated will not be withdrawn for a period of sixty (60) consecutive calendar days from bid due date.
Further, accompanying this proposal is a proposal guaranty, as required, consisting of:
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(State Nature of Guarantee & Amount)

CONTRACT EXECUTION: The undersigned agrees to execute a contract for work covered by this proposal
provided that notification of its acceptance is within sixty (60) calendar days after the opening of the proposal
(bid).

The Undersigned hereby declares that he/she has the legal status checked below:

( ) Individual

() Partnership having the following partners:

( ) Corporation incorporated under the state laws of

This proposal is submitted in the name of and notice of acceptance should be mailed, telegraphed, or
delivered to:

FIRM NAME

BY TITLE
(Signature)

DATE TELEPHONE

IN PRESENCE OF:

TITLE

END OF SECTION 003000

INSTRUCTIONS: Submit one copy and retain one copy for file.

BID FORM - CONSTRUCTION TRADES 003000-4



Stoney Acres Subdivision
Drainage Repairs WAK Project No. 24-3073-0059

SECTION 010100 - SUMMARY OF WORK
11 GENERAL SUMMARY

A. Comply with procedures described in this section relative to construction of the project,
and Owner's use of the site.

B. Related Documents:

1. Documents affecting work of this section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and sections in Division 1 of these
specifications.

1.2 DESCRIPTIVE SUMMARY OF THE WORK

A. Drainage Repairs:
1. Pump existing Detention Pond via outlet piping
2. Allow sewer cleaning and televising contractor to complete their work scope. This
work is to be coordinated, but is not to be included in the bid
Tree Clearing around Detention Pond
Chain link fence repairs around Detention Pond
Tideflex valve and adaptor at outlet pipe on the East side of Trumbull Road
Storm sewer outlet piping replacement
Restoration and hydroseeding.

NoubkWw

1.3 OWNER OCCUPANCY
Detention Pond is owned by the adjacent lots within Stoney Acres Subdivision, all access
must be coordinated by the Contractor. Disruption should be minimized throughout the
project, to the extent practicable. This will need to be coordinated with the affected
property owners & awarded contractor. Maintain circulation paths not being used for

construction access.

14 PRE-ORDERED PRODUCTS (NOT USED)

END OF SECTION 010100
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SECTION 010190 - CONTRACT CONSIDERATIONS

PART 1 - GENERAL

1.0

11

1.2

1.3

1.4

1.5

1.6

1.7

RELATED DOCUMENTS

Attention is directed to Division 0, Bidding and Contract Requirements to Division 1, General
Requirements, which are hereby made a part of this specification.

CASH ALLOWANCES (NOT USED).

CONTINGENCY ALLOWANCE (NOT USED).

SPECIAL INSPECTIONS AND TESTING ALLOWANCES. (directly thru the Owner, if required)
SCHEDULE OF VALUES

Within 24 hours after opening of the proposals, the successful bidder shall submit in duplicate to
the Architect for his inspection a complete bid breakdown. The schedule of values shall be on AIA
Form G703. (Contractor's standard form or electronic media printout will be considered).

In addition, within 48 hours after the opening of bids, the successful bidder shall submit to the
Architect, in duplicate, for his inspection and approval, a list of all subcontractors and major
suppliers proposed to be employed on this project.

APPLICATIONS FOR PAYMENT

Submit three (3) copies of each application on AIA Form G702.

Content and Format: Utilize Schedule of Values for listing items in Application for Payment.
CHANGE PROCEDURES

Change Order Forms: Change orders will be processed on forms provided by the Architect.
ALTERNATES

Alternates quoted on Bid Forms will be reviewed and accepted or rejected at the Owner's option.

Coordinate related Work and modify surrounding Work as required.

Schedule of Alternates: (See Bid Form, Section 003000).

END OF SECTION 010190
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SECTION 010270 - APPLICATIONS FOR PAYMENT

11 GENERAL SUMMARY

A. Comply with procedures described in this Section when applying for progress payment and
final payment under the Contract.

B. Related Work:
1. Documents affecting work of this section include, but are not necessarily limited to,

General Conditions, Supplementary Conditions, and sections in Division 1 of these
specifications.

2. The Contract Sum and the schedule for payments are described in the Form of
Agreement.

3. Payments upon Substantial Completion and Completion of the Work are described in
the General Conditions and in Section 001700 of these specifications.

4, The Architect's approval of applications for progress payment and final payment may

be contingent upon the Architect's approval of status of Project Record Documents
as described in Section 001700 of these Specifications.

1.2 QUALITY ASSURANCE
A Prior to start of construction, secure the Architect's approval of the schedule of values
required to be submitted under Paragraph 9.2 of the General Conditions, and further
described in Section 000100 of these Specifications.
B. During progress of the Work, modify the schedule of values as approved by the Architect to
reflect changes in the Contract Sum due to Change Orders or other modifications of the
Contract.
C. Base requests for payment on the approved schedule of values.
1.3 PROCEDURES
A. Informal submittal: Unless otherwise directed by the Architect:
1. Make an informal submittal of request for payment by filling in, with erasable pencil

or on word processor, pertinent portions of AIA Document G702, "Application and
Certificate for Payment," plus continuation sheet or sheets.

2. Make this preliminary submittal to the Architect at least ten days prior to the end of
the month or at the last regular job meeting of the month.

3. Revise the informal submittal of request for payment as agreed at the job meeting,
initialing all copies.

4, Submit a request/application for payment each calendar month.

APPLICATIONS FOR PAYMENT 010270-1
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5. Waivers of Lien: Do not submit copies of partial or full waivers of lien with informal
submittal.
B. Formal submittal: Unless otherwise directed by the Project Manager:

1. Make formal submittal of request for payment by filling in the agreed data, by
typewriter or neat lettering in ink, on AIA Document G702, "Application and
Certificate for Payment," plus continuation sheet or sheets.

2. Sign and notarize the Application and Certificate for Payment.

3. Submit the original and four copies of the Application and Certificate for Payment,
including copies of the continuation sheet or sheets and waivers to the Project
Manager.

4, Waivers of Lien: Submit partial waivers on each item for amount requested, prior to

deduction for retainage, on each item. When an application shows completion of
an item, submit final or full waivers.

5. Submit sworn statement with each request for payment.

6. The Architect will compare the formal submittal with the approved informal

submittal and, when approved, will sign the Application and Certificate for Payment,
will make required copies, and will distribute:

a. One copy to Contractor;
b. Two copies to Owner;
C. One copy to Project Manager's file.
7. The Owner, upon approval, will disburse directly to the Contractor.

END OF SECTION 010270
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SECTION 010280 - CHANGE ORDER PROCEDURE

11

1.2

1.3

A.

GENERAL SUMMARY

Make such changes in the Work, in the Contract Sum, in the Contract Time for Completion,
or any combination thereof, as are described in written Change Orders signed by the
Owner and the Architect and issued after execution of the Contract, in accordance with the
provisions of this Section.

Related Work:

1. Documents affecting work of this section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and sections in Division 1 of these
specifications.

2. Changes in the Work are described further in the General Conditions and

Supplemental Conditions.

3. Architect's supplemental instructions:

a. From time to time during progress of the Work, the Architect may issue
supplemental instructions which interpret the Contract Documents or order
minor changes in the Work without change in Contract Sum or Contract Time.

b. Should the Contractor consider that a change in Contract Sum or Contract
Time is required, he shall submit an itemized proposal to the Architect
immediately and before proceeding with the Work. If the proposal is found to
be satisfactory and in proper order, the supplemental instructions in that
event will be superseded by a Change Order.

4, Proposal requests:

a. From time to time during progress of the Work, the Architect may issue a
proposal request (bulletin) for an itemized quotation for changes in the
Contract Sum and/or Contract Time incidental to proposed modifications to
the Contract Documents.

b. This will not be a Change Order and will not be a direction to proceed with the
changes described therein.

QUALITY ASSURANCE

Include within the Contractor's quality assurance program such measures as are needed to
assure familiarity of the Contractor's staff and employees with these procedures for
processing Change Order data.

DELIVERY, STORAGE, AND HANDLING

Maintain a "Register of proposal requests, supplemental instructions, and Change Orders"
at the job site, accurately reflecting current status of all pertinent data.

Make the Register available to the Architect for review at his request.

CHANGE ORDER PROCEDURE 010280-1
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14 PROCESSING PROPOSAL REQUESTS

A. Make written reply to the Architect in response to each proposal request.

1.

State proposed change in the Contract Sum, if any.

2. State proposed change in the Contract Time of Completion, if any.
3. Clearly describe other changes in the Work, if any, required by the proposed change
or desirable therewith.
4, Include full backup data such as subcontractor's letter of proposal or similar
information.
5. Submit this response in single copy.
B. When cost or credit for the change has been agreed upon by the Owner and the

Contractor, or the Owner has directed that cost or credit be determined in accordance with
provisions of the General Conditions, the Architect will issue a Change Order to the
Contractor.

1.5 PROCESSING CHANGE ORDERS

A. Change Orders will be numbered in sequence and dated.

The Change Order will describe the change(s), will refer to the proposal requests or
supplemental instructions involved, and will be signed by the Owner and the
Architect.

The Architect will issue three copies of each Change Order to the Owner.

a. The Owner will promptly sign all three copies and return two copies to the
Architect.
b. The Architect will retain one signed copy in his file, will forward one signed

copy to the Contractor.

END OF SECTION 010280
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SECTION 010390 - COORDINATION AND MEETINGS

11

A.

1.2

1.3

1.4

1.5

GENERAL

Attention is directed to Division 0, Bidding and Contract Requirements, and to Division 1,
General Requirements, which are hereby made a part of this specification.

COORDINATION

Coordinate scheduling, submittals, and Work of the various Sections of specifications to assure
efficient and orderly sequence of installation of interdependent construction elements.

Verify utility requirement characteristics of operating equipment are compatible with building
utilities.

Coordinate space requirements and installation of special equipment, and mechanical and
electrical work which are indicated diagrammatically on Drawings. Follow routing shown for
pipes, ducts, and conduit, as closely as practicable.

In finished areas, conceal pipes, ducts, and wiring within the construction.

CUTTING AND PATCHING

Employ a skilled and experienced mechanic to perform cutting and patching new or existing
Work; restore Work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit Work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction;
completely seal voids.

Refinish surfaces to match adjacent finishes.
CONFERENCES

General Contractor will schedule a pre-construction conference after Notice of Award has
been sent to the General Contractor.

PROGRESS MEETINGS

The General Contractor will schedule and administer meetings throughout progress of the
Work at maximum monthly intervals.

END OF SECTION 010390

COORDINATION AND MEETINGS 010390-1
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SECTION 013400 - SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

11

1.2

1.3

2.0

21

2.2

A.

GENERAL SUMMARY

Make submittals required by the Contract Documents, and revise and resubmit as necessary
to establish compliance with the specified requirements, all as described in this Section.
Coordinate all submittals with the Progress Schedule and actual work progress.

Related Work:

1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

2. Individual requirements for submittals also may be described in pertinent Sections of
these Specifications.

Work not included:

1. Non-required submittals will not be reviewed by the Architect.

SUBMITTALS

Make submittals of Shop Drawings, samples, substitution requests, and other items in
accordance with the provisions of this Section. Provide additional copies as may be required
for Governing Authorities.

QUALITY ASSURANCE

Coordination of submittals:

1. Prior to each submittal, carefully review and coordinate all aspects of each item being
submitted.

2. Verify that each item and the submittal for it conform in all respects with the specified
requirements.

3. By affixing the Contractor's signature to each submittal, certify that this coordination

has been performed.
PRODUCTS
SHOP DRAWINGS

Scale and measurements: Make Shop Drawings accurately to a scale sufficiently large to show
all pertinent aspects of the item and its method of connection to the Work.

Types of prints required:

1. Submit (5 total sets) of Shop Drawings in the form of original documents or (1)
electronic submittal in PDF format, e-mailed to Architect.

Review comments of the Architect will be shown when it is returned to the Contractor. The
Contractor may make and distribute such copies as are required for his purposes.

MANUFACTURERS' LITERATURE

SHOP DRAWINGS, PRODUCT DATA, & SAMPLES 013400-1
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A.

2.3

2.4

3.0

31

Where contents of submitted literature from manufacturers includes data not pertinent to the
submittal, clearly show which portions of the contents are being submitted for review. If
actual items are not identified, they will be returned without being reviewed.

Submit the number of copies which are required to be returned, plus two copies which will be
retained by the Architect.

Where the product data is required for maintenance manuals and close-out documents,
submit two additional copies which will be returned. Maintain one additional copy at the
project site for reference purposes.

1. Do not proceed with the installation of manufactured products until a copy of related
product data is in the installer's possession at the project site.

SAMPLES

Provide Sample or Samples identical to the precise article proposed to be provided. Identify
as described under "Identification of Submittals" below. Colored scans are not acceptable.

Number of Samples required:

1. Submit three sets of samples; one set will be returned. Provide 3 or more samples in
each set where variations in color, pattern or texture are observable; show average
condition and extreme range of variations. Submit full documentation with each set.
Sample submittals are for Architect/Engineer's review of color, texture, pattern and
"kind"; maintain returned samples at project site for purposes of quality control
comparisons.

2. By pre-arrangement in specific cases, a single sample may be submitted for review and,
when approved, be installed in the Work at a location agreed upon by the Architect.

MISCELLANEOUS SUBMITTALS

Provide copies of miscellaneous submittals as follows:

1. Warranties:  Submit 2 executed copies, plus additional copies as required for
maintenance & close-out manuals.

2. Maintenance Manuals: Submit 2 bound copies.

3. Record Drawings: Submit original maintained marked-up prints (2 sets).

EXECUTION

IDENTIFICATION OF SUBMITTALS

Consecutively number all submittals.

1. When material is resubmitted for any reason, transmit under a new letter of transmittal
and with a new transmittal number.
2. On re-submittals, cite the original submittal number for reference.

Accompany each submittal with a letter of transmittal showing all information required for
identification and checking.

On at least the first page of each submittal, and elsewhere as required for positive
identification, show the submittal number in which the item was included.

Submittal Log:

SHOP DRAWINGS, PRODUCT DATA, & SAMPLES 013400-2
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1. Maintain an accurate submittal log for the duration of the Work, showing current status
of all submittals at all times.
2. Make the submittal log available to the Architect for the Architect's review upon
request.
3.2 GROUPING OF SUBMITTALS

3.3

3.4

3.5

Unless otherwise specified, make submittals in groups containing all associated items to
assure that information is available for checking each item when it is received.

1. Partial submittals may be rejected as not complying with the provisions of the Contract.

2. The Contractor may be held liable for delays so occasioned.

3 Items requiring color selection; i.e. interior finishes shall be submitted as a group to
facilitate overall color coordinated selection. Color selections will not be made until the
majority of samples are received.

TIMING OF SUBMITTALS

Make submittals far enough in advance of scheduled dates for installation to provide time
required for reviews, for securing necessary approvals, for possible revisions and re-
submittals, and for placing orders and securing delivery.

In scheduling, allow up to ten working days for review by the Architect following the
Architect's receipt of the submittal.

ARCHITECT/ENGINEER'S ACTIONS

Review of the shop drawings by the Architect/Engineer is to determine general conformance
with the design concept of the project and with the information given in the contract
documents. Neither the receipt nor the review of shop drawings by the Architect/Engineer
shall relieve the contractor of his responsibility for performance of the work in accordance
with the requirements of the contract documents. Contractor shall be responsible for
dimensions to be confirmed and correlated at the site; for information that pertains to
fabrication process or to the means, method, techniques, sequences and procedures of
construction, and for coordination of the work of all trades.

Contractor Submittals, Shop Drawings or Product Data from time to time are submitted with
errors. If overlooked by the Architect/Engineer review process, it shall not grant the
contractor leave to proceed in error, and regardless of any information contained in the Shop
Drawing review, the contractor shall be required to meet the requirements of the drawings
and specifications. Shop drawings and/or product data review shall not waive or supersede in
any way the requirements of the contract documents (drawings and specifications).

REQUIRED SUBMITTALS

Submittals required by the Contract Documents: The General Contractor shall be responsible
for review of the following divisions of the specifications and submission of requested shop
drawings: Division 00 thru 33. The Mechanical & Plumbing Subcontractor shall be responsible
for review of the following divisions of specifications and submission of requested shop
drawings: (Division 00 thru 33). The Electrical Subcontractor shall be responsible for review of
the following divisions of the specifications and submission of requested shop drawings:
(Division 00 thru 33). All shop drawings shall be submitted as detailed under Division 01,
Section 013400.

END OF SECTION 013400
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY
A Section includes administrative and procedural requirements for quality assurance and quality control.
B. Testing and inspection services are required to verify compliance with requirements specified or indicated. These

services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and quality-
control procedures that facilitate compliance with the Contract Document requirements.
2. Requirements for Contractor to provide quality-assurance and quality-control services required by Architect,

Owner or authorities having jurisdiction are not limited by provisions of this Section.

1.2 DEFINITIONS

A, Experienced: When used with an entity or individual, "experienced" unless otherwise further described means
having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project;
being familiar with special requirements indicated; and having complied with requirements of authorities having

jurisdiction.

B. Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of the Work and for
completed Work.

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or

Sub-subcontractor, to perform a particular construction operation, including installation, erection, application,
assembly, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction
activities be performed by accredited or unionized individuals, or that requirements specified apply
exclusively to specific trade(s).

D. Mockups: Full-size physical assemblies that are constructed on-site either as freestanding temporary built elements
or as part of permanent construction. Mockups are constructed to verify selections made under Sample submittals;
to demonstrate aesthetic effects and qualities of materials and execution; to review coordination, testing, or
operation; to show interface between dissimilar materials; and to demonstrate compliance with specified installation
tolerances. Mockups are not Samples. Unless otherwise indicated, approved mockups establish the standard by
which the Work will be judged.

QUALITY REQUIREMENTS 014000-1
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14

1. Integrated Exterior Mockups: Mockups of the exterior envelope constructed on-site as freestanding
temporary built elements, consisting of multiple products, assemblies, and subassemblies.

Preconstruction Testing: Tests and inspections performed specifically for Project before products and materials are
incorporated into the Work, to verify performance or compliance with specified criteria.

Product Tests: Tests and inspections that are performed by a nationally recognized testing laboratory (NRTL)
according to 29 CFR 1910.7, by a testing agency accredited according to NIST's National Voluntary Laboratory
Accreditation Program (NVLAP), or by a testing agency qualified to conduct product testing and acceptable to
authorities having jurisdiction, to establish product performance and compliance with specified requirements.

Source Quality-Control Tests: Tests and inspections that are performed at the source; for example, plant, mill,
factory, or shop.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the
same as testing agency.

Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work
to guard against defects and deficiencies and substantiate that proposed construction will comply with
requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work
to evaluate that actual products incorporated into the Work and completed construction comply with requirements.
Contractor's quality-control services do not include contract administration activities performed by Architect.

DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a design professional are
specifically required of Contractor by the Contract Documents, provide products and systems complying with specific
performance and design criteria indicated.

CONFLICTING REQUIREMENTS

Conflicting Standards and Other Requirements: If compliance with two or more standards or requirements are
specified and the standards or requirements establish different or conflicting requirements for minimum quantities
or quality levels, comply with the most stringent requirement. Refer conflicting requirements that are different, but
apparently equal, to Architect for direction before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided
or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may
exceed the minimum within reasonable limits. To comply with these requirements, indicated numeric values are
minimum or maximum, as

QUALITY REQUIREMENTS 014000 - 2
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1.7

appropriate, for the context of requirements. Refer uncertainties to Architect for a decision before proceeding.

ACTION SUBMITTALS

Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other required submittals,
submit a statement signed and sealed by the responsible design professional, for each product and system
specifically assigned to Contractor to be designed or certified by a design professional, indicating that the products
and systems are in compliance with performance and design criteria indicated. Include list of codes, loads, and other
factors used in performing these services.

INFORMATIONAL SUBMITTALS

Contractor's Statement of Responsibility: When required by authorities having jurisdiction, submit copy of written

statement of responsibility submitted to authorities having jurisdiction before starting work on the following

systems:

1. Main wind-force-resisting system or a wind-resisting component listed in the Statement of Special
Inspections.

Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their
capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the
testing agency by a recognized authority.

Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, certifications, inspection
reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records,
and similar documents established for compliance with standards and regulations bearing on performance of the
Work.

REPORTS AND DOCUMENTS

Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the
following:

Date of issue.

Project title and number.

Name, address, telephone number, and email address of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

Record of temperature and weather conditions at time of sample taking and testing and inspection.

O oo N s WD
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11.  Comments or professional opinion on whether tested or inspected Work complies with the Contract
Document requirements.

12. Name and signature of laboratory inspector.

13. Recommendations on retesting and re-inspecting.

Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's
technical representative's tests and inspections specified in other Sections. Include the following:

Statement on condition of substrates and their acceptability for installation of product.
Statement that products at Project site comply with requirements.

3. Summary of installation procedures being followed, whether they comply with requirements and, if not,
what corrective action was taken.

4, Results of operational and other tests and a statement of whether observed performance complies with
requirements.

5. Other required items indicated in individual Specification Sections.

Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's
factory-authorized service representative's tests and inspections specified in other Sections. Include the following:

1. Statement that equipment complies with requirements.
Results of operational and other tests and a statement of whether observed performance complies with
requirements.

3. Other required items indicated in individual Specification Sections.

QUALITY ASSURANCE

General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual
Specification Sections specify additional requirements.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for
this Project and with a record of successful in-service performance, as well as sufficient production capacity to
produce required units. As applicable, procure products from manufacturers able to meet qualification
requirements, warranty requirements, and technical or factory-authorized service representative requirements.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and
with a record of successful in-service performance, as well as sufficient production capacity to produce required
units.

Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or assembling work similar in
material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record
of successful in-service performance.

Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where
Project is located and who is experienced in providing engineering services of the kind indicated. Engineering
services are defined as those performed for installations of the system, assembly, or product that are similar in
material, design, and extent to those indicated for this Project.

QUALITY REQUIREMENTS 014000 - 4
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F. Specialists: Certain Specification Sections require that specific construction activities shall be performed by entities
who are recognized experts in those operations. Specialists shall satisfy qualification requirements indicated and
shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for specialists.

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to
conduct testing and inspection indicated, as documented according to ASTM E 329; and with additional qualifications
specified in individual Sections; and, where required by authorities having jurisdiction, that is acceptable to
authorities.

H. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is
trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are
similar in material, design, and extent to those indicated for this Project.

Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is
trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material,
design, and extent to those indicated for this Project.

J. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing for compliance with
specified requirements for performance and test methods, comply with the following:

1. Contractor responsibilities include the following:
a. Provide test specimens representative of proposed products and construction.
Submit specimens in a timely manner with sufficient time for testing and analyzing results to prevent
delaying the Work.
C. Build laboratory mockups at testing facility using personnel, products, and methods of construction
indicated for the completed Work.
d. When testing is complete, remove test specimens and test assemblies, and mockups; do not reuse

products on Project.
2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, and similar quality-
assurance service to Architect, with copy to Contractor. Interpret tests and inspections and state in each

report whether tested and inspected work complies with or deviates from the Contract Documents.

K. Mockups: Before installing portions of the Work requiring mockups, build mockups for each form of construction and
finish required to comply with the following requirements, using materials indicated for the completed Work:

1. Build mockups of size indicated.

QUALITY REQUIREMENTS 014000-5
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2. Build mockups in location indicated or, if not indicated, as directed by Architect.

3. Notify Architect seven days in advance of dates and times when mockups will be constructed.
Employ supervisory personnel who will oversee mockup construction. Employ workers that will be employed
to perform same tasks during the construction at Project.

5. Demonstrate the proposed range of aesthetic effects and workmanship.

6. Obtain Architect's approval of mockups before starting corresponding work, fabrication, or construction.
a. Allow seven days for initial review and each re-review of each mockup.

7. Maintain mockups during construction in an undisturbed condition as a standard for judging the completed
Work.

8. Demolish and remove mockups when directed unless otherwise indicated.

19 QUALITY CONTROL
A, Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a

qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged
and a description of types of testing and inspection they are engaged to perform.
2. Costs for retesting and re-inspecting construction that replaces or is necessitated by work that failed to
comply with the Contract Documents will be charged to Contractor.
B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.

Perform additional quality-control activities, whether specified or not, to verify and document that the Work
complies with requirements.

1. Engage a qualified testing agency to perform quality-control services.
a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspection
will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report,
in duplicate, of each quality-control service.

4, Testing and inspection requested by Contractor and not required by the Contract Documents are
Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so
direct.

C. Retesting/Reinspection: Regardless of whether original tests or inspections were Contractor's responsibility, provide

quality-control services, including retesting and reinspection, for construction that replaced Work that failed to
comply with the Contract Documents.

QUALITY REQUIREMENTS 014000- 6
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D. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified
personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during
performance of its services.

2. Determine the locations from which test samples will be taken and in which in-situ tests are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work
complies with or deviates from requirements.

4, Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service
through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any
portion of the Work.

6. Do not perform duties of Contractor.

E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-

assembled components and equipment installation, including service connections. Report results in writing as
specified in Section 013300 "Submittal Procedures."

F. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe
and inspect the Work. Manufacturer's technical representative's services include participation in pre-installation
conferences, examination of substrates and conditions, verification of materials, observation of Installer activities,
inspection of completed portions of the Work, and submittal of written reports.

G. Associated Contractor Services: Cooperate with agencies and representatives performing required tests, inspections,
and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently
in advance of operations to permit assignment of personnel. Provide the following:

Access to the Work.
Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and inspection. Assist agency
in obtaining samples.
Facilities for storage and field curing of test samples.

5. Preliminary design mix proposed for use for material mixes that require control by testing agency.
6. Security and protection for samples and for testing and inspection equipment at Project site.
H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and quality-control

services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate
testing and inspection.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.
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1.10 SPECIAL TESTS AND INSPECTIONS

A Special Tests and Inspections: Owner will engage a qualified testing agency/special inspector to conduct special tests
and inspections required by (AHJ) authorities having jurisdiction as the responsibility of Owner, as indicated in the
Statement of Special Inspections and the schedule of Special Inspections attached to this Section, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviewing the
completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during
performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect
with copy to Contractor and to authorities having jurisdiction.

4, Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of
unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies
with or deviates from the Contract Documents.

6. Retesting and reinspection corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

31 TEST AND INSPECTION LOG
A Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4, Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for
Architect's reference during normal working hours.

1. Submit log at Project closeout as part of Project Record Documents.

3.2 REPAIR AND PROTECTION

A. General: On completion of testing, inspection, sample taking, and similar services, repair damaged construction and
restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Specification Sections or
matching existing substrates and finishes. Restore patched
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areas and extend restoration into adjoining areas with durable seams that are as invisible as possible. Comply
with the Contract Document requirements for cutting and patching in Section 017300 "Execution."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-
control services.

END OF SECTION 014000
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SECTION 017000 - CONTRACT CLOSEQUT

1.0 GENERAL

A. Attention is directed to Division 0, Bidding and Contract Requirements, and to Division 1, General
Requirements, which are hereby made a part of this specification.

11 CONTRACT CLOSEOUT PROCEDURES

A, Submit written certification that Contract Documents have been reviewed, Work has been
inspected, and Work is substantially complete in accordance with Contract Documents and ready
for Architect/Engineer's inspection. Identify any and all items that remain to be completed or
corrected.

B. After inspection by Owner and Architect, and if the Architect concurs that work is substantially
completed, he shall prepare a Certification of Substantial Completion on A.lLA. Form G704,
accompanied by Contractor's list of items to be completed or corrected, as verified and amended
by the Architect, Owner and General Contractor.

C. When the Contractor considers the work to be complete, he shall submit a final request for
inspection. The Architect, Owner, and General Contractor shall inspect the work and if found to
be acceptable, the Architect shall request the Contractor to make closeout submittals.

D. If the Contractor does not have work completed in accordance with the contract documents and
ready for final inspection, and the Architect must make an additional final inspection trip, the
cost of this final inspection(s) shall be deducted from the contract.

E. When Architect and Owner complete final inspection and approve the project, the Contractor
shall submit final Application for Payment identifying total adjusted Contract Sum/Price, previous
payments, and amount remaining due. If required, the Architect will prepare a final change
order reflecting approved adjustments to the contract sum which were not previously made by
change orders.

1.2 FINAL CLEANING
A. Execute final cleaning prior to final inspection.
B. If the Contractor fails to clean up at the completion of the work, the Owner may do so and the

cost thereof shall be charged to the Contractor(s) as the Architect so determines.
C. Clean debris from site, roofs, gutters, downspouts, and drainage systems.

D. Remove waste and surplus materials, rubbish, demolition materials, and construction facilities
from the site. Burning of rubbish and debris on the premises will not be permitted at any time.

E. Contractor shall repair all damaged site work as a result of demolition or construction.
13 ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.4 PROJECT RECORD DOCUMENTS
A. Maintain on site, one set of Contract Documents to be utilized for record documents. This

requirement is for all trades, architectural, mechanical, and electrical.

B. Record actual revisions to the Work. Record information concurrent with construction progress.

CONTRACT CLOSEOUT 017000-1
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1.5

1.6

1.7

Specifications: Legibly mark and record at each Product Section a description of actual Products
installed.

Record Documents and Shop Drawings: Legibly mark each item to record actual construction.
Submit documents to Architect/Engineer with claim for final Application for Payment.
OPERATION AND MAINTENANCE DATA

Submit to the Architect two (2) sets prior to final inspection, bound in 8-1/2 x 11 inch text pages,
three D size ring binders with durable plastic covers. One flash drive with all documents (PDF)

scanned.

Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS", and
title of project.

Internally subdivide the binder contents with permanent page dividers, logically organized, with
tab titling clearly printed under reinforced laminated plastic tabs.

Contents:

1. Directory, listing names, addresses, and telephone numbers of Architect/Engineer,
Contractor, Subcontractors, and major equipment suppliers.

2. Operation and maintenance instructions, arranged by system.

3. Project documents and certificates.

WARRANTIES

Provide duplicate notarized copies.
Execute and assemble documents from Subcontractors, suppliers, and manufacturers.
Submit to Architect prior to final Application for Payment.

SPARE PARTS AND MAINTENANCE MATERIALS: See individual Specifications.

END OF SECTION 017000
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SECTION 311000 - SITE CLEARING

PART 1 - GENERAL

11

1.2

1.3

SUMMARY
Section Includes:

Protecting existing vegetation to remain.

Removing existing vegetation.

Clearing and grubbing.

Stripping and stockpiling topsoil.

Removing above- and below-grade site improvements.
Disconnecting, capping or sealing site utilities.

Temporary erosion- and sedimentation-control measures.

Noup,wNpE

MATERIAL OWNERSHIP
Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain

Owner's property, cleared materials shall become Contractor's property and shall be removed
from Project site.

PROJECT CONDITIONS

Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent
occupied or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed traffic ways if required by Owner

or authorities having jurisdiction.

Salvable Improvements: Carefully remove items indicated to be salvaged and store on
Owner's premises where indicated.

Utility Locator Service: Notify utility locator service for area where Project is located before
site clearing.

Do not commence site clearing operations until temporary erosion- and sedimentation-
control and plant-protection measures are in place.

The following practices are prohibited within protection zones:

1. Storage of construction materials, debris, or excavated material.
2. Parking vehicles or equipment.

SITE CLEARING 311000-1
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3. Foot traffic.
4. Erection of sheds or structures.
5. Impoundment of water.
6. Excavation or other digging unless otherwise indicated.
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise

indicated.

PART 2 - PRODUCTS

2.1

MATERIALS

Satisfactory Soil Material: Requirements for satisfactory soil material are specified in
Division 31 Section "Earth Moving."

1. Obtain approved borrow soil material off-site when satisfactory soil material is not
available on-site.

PART 3 - EXECUTION

3.1

3.2

PREPARATION

Protect and maintain benchmarks and survey control points from disturbance during
construction.

Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated.
Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.

TEMPORARY EROSION AND SEDIMENTATION CONTROL

Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways,
according to erosion- and sedimentation-control Drawings and requirements of authorities
having jurisdiction.

Verify that flows of water redirected from construction areas or generated by construction
activity do not enter or cross protection zones.

Inspect, maintain, and repair erosion- and sedimentation-control measures during
construction until permanent vegetation has been established.

Remove erosion and sedimentation controls and restore and stabilize areas disturbed during
removal.
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3.3

3.4

3.5

3.6

TREE AND PLANT PROTECTION

General: Protect trees and plants remaining on-site according to requirements in Division 01
Section "Temporary Tree and Plant Protection."

Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that
are damaged by construction operations, in a manner approved by Architect.
EXISTING UTILITIES

Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in
place.

1. Arrange with utility companies to shut off indicated utilities.

Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to
provide temporary utility services according to requirements indicated:

1. Notify Architect not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.

Removal of underground utilities is included in Division 33 Sections.

CLEARING AND GRUBBING

Remove obstructions, trees, shrubs, and other vegetation to permit installation of new
construction.

1. Grind down stumps and remove roots, obstructions, and debris to a depth of 18 inches
(450 mm) below exposed subgrade.
2. Use only hand methods for grubbing within protection zones.

Fill depressions caused by clearing and grubbing operations with satisfactory soil material
unless further excavation or earthwork is indicated.

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches (200 mm),
and compact each layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING
Remove sod and grass before stripping topsoil.

Strip topsoil to depth indicated on Drawings in a manner to prevent intermingling with
underlying subsoil or other waste materials.
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3.7

3.8

Stockpile topsoil away from edge of excavations without intermixing with subsoil. Grade and
shape stockpiles to drain surface water. Cover to prevent windblown dust and erosion by
water.

SITE IMPROVEMENTS
Remove existing above- and below-grade improvements as indicated and necessary to
facilitate new construction.

DISPOSAL OF SURPLUS AND WASTE MATERIALS

Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and
waste materials including trash and debris, and legally dispose of them off Owner's property.

Separate recyclable materials produced during site clearing from other nonrecyclable
materials. Store or stockpile without intermixing with other materials and transport them to
recycling facilities. Do not interfere with other Project work.

END OF SECTION 311000
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SECTION 312000 - EARTH MOVING

PART 1 - GENERAL

11

1.2

SUMMARY
Section Includes:

Preparing subgrades for slabs-on-grade, walks, pavements, turf and grasses and plants.
Excavating and backfilling for buildings and structures.

Drainage course for concrete slabs-on-grade.

Subbase course for concrete walks, pavements.

Subbase course and base course for asphalt paving.

Excavating and backfilling for utility trenches.

ISR AN S o

DEFINITIONS

Backfill: Soil material used to fill an excavation.

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to support sides of
pipe.

2. Final Backfill: Backfill placed over initial backfill to fill a trench.

Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving.

Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying pipe.

Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.

Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward capillary flow of
pore water.

Excavation: Removal of material encountered above subgrade elevations and to lines and dimensions
indicated.

1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond indicated lines
and dimensions as directed by Architect. Authorized additional excavation and replacement material
will be paid for according to Contract provisions for changes in the Work.

2. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated lines and
dimensions without direction by Architect. Unauthorized excavation, as well as remedial work
directed by Architect, shall be without additional compensation.

Fill: Soil materials used to raise existing grades.

EARTH MOVING 312000-1
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13

14

Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical
appurtenances, or other man-made stationary features constructed above or below the ground surface.

Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix asphalt
pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement

concrete or hot-mix asphalt walk.

Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately below
subbase, drainage fill, drainage course, or topsoil materials.

Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground services within
buildings.
QUALITY ASSURANCE

Preexcavation Conference: Conduct conference at Project site.

PROJECT CONDITIONS

Utility Locator Service: Notify utility locator service for area where Project is located before beginning earth
moving operations.

Do not commence earth moving operations until plant-protection measures specified in Division 01 Section
"Temporary Tree and Plant Protection" are in place.

PART 2 - PRODUCTS

21

SOIL MATERIALS

General: Provide borrow soil materials when sufficient satisfactory soil materials are not available from
excavations.

Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to ASTM D 2487, or a
combination of these groups; free of rock or gravel larger than 3 inches (75 mm) in any dimension, debris,
waste, frozen materials, vegetation, and other deleterious matter.

Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according to
ASTM D 2487, or a combination of these groups.

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum
moisture content at time of compaction.
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2.2

Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not
more than 12 percent passing a No. 200 (0.075-mm) sieve.

Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural
or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more
than 8 percent passing a No. 200 (0.075-mm) sieve.

Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not
more than 12 percent passing a No. 200 (0.075-mm) sieve.

Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch (25-mm) sieve and not more
than 8 percent passing a No. 200 (0.075-mm) sieve.

Drainage Course: Narrowly graded mixture of washed crushed stone, or crushed or uncrushed gravel;
ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0
to 5 percent passing a No. 8 (2.36-mm) sieve.

ACCESSORIES

Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and
identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed
with a description of the utility; colored to comply with local practice or requirements of authorities having
jurisdiction.

Detectable Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for
marking and identifying underground utilities, a minimum of 6 inches (150 mm) wide and 4 mils (0.1 mm)
thick, continuously inscribed with a description of the utility, with metallic core encased in a protective jacket
for corrosion protection, detectable by metal detector when tape is buried up to 30 inches (750 mm) deep;
colored to comply with local practice or requirements of authorities having jurisdiction.

PART 3 - EXECUTION

3.1

PREPARATION

Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement,
lateral movement, undermining, washout, and other hazards created by earth moving operations.

Protect and maintain erosion and sedimentation controls during earth moving operations.

Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary protection
before placing subsequent materials.
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3.2

33

3.4

3.5

EXCAVATION, GENERAL

Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface and
subsurface conditions encountered. Unclassified excavated materials may include rock, soil materials, and
obstructions. No changes in the Contract Sum or the Contract Time will be authorized for rock excavation or
removal of obstructions.

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock,
replace with satisfactory soil materials.
EXCAVATION FOR STRUCTURES

Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm). If
applicable, extend excavations a sufficient distance from structures for placing and removing concrete
formwork, for installing services and other construction, and for inspections.

1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. Excavate by hand to
final grade just before placing concrete reinforcement. Trim bottoms to required lines and grades to
leave solid base to receive other work.

Excavations at Edges of Tree- and Plant-Protection Zones:

1. Excavate by hand to indicated lines, cross sections, elevations, and subgrades. Use narrow-tine
spading forks to comb soil and expose roots. Do not break, tear, or chop exposed roots. Do not use
mechanical equipment that rips, tears, or pulls roots.

2. Cut and protect roots according to requirements in Division 01 Section "Temporary Tree and Plant
Protection."

EXCAVATION FOR WALKS AND PAVEMENTS

Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

EXCAVATION FOR UTILITY TRENCHES
Excavate trenches to indicated gradients, lines, depths, and elevations.

Excavate trenches to uniform widths to provide the following clearance on each side of pipe or conduit.
Excavate trench walls vertically from trench bottom to 12 inches (300 mm) higher than top of pipe or conduit
unless otherwise indicated.

1. Clearance: 12 inches (300 mm) each side of pipe or conduit.

Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of pipes and
conduit. Shape subgrade to provide continuous support for bells, joints, and barrels of pipes and for joints,
fittings, and bodies of conduits. Remove projecting stones and sharp objects along trench subgrade.

EARTH MOVING 312000- 4



Stoney Acres Subdivision
Drainage Repairs WAK Project No. 24-3073-0059

1. Excavate trenches 6 inches (150 mm) deeper than elevation required in rock or other unyielding
bearing material, 4 inches (100 mm) deeper elsewhere, to allow for bedding course.

D. Trenches in Tree- and Plant-Protection Zones:

1. Hand-excavate to indicated lines, cross sections, elevations, and subgrades. Use narrow-tine spading
forks to comb soil and expose roots. Do not break, tear, or chop exposed roots. Do not use
mechanical equipment that rips, tears, or pulls roots.

2. Do not cut main lateral roots or taproots; cut only smaller roots that interfere with installation of
utilities.
3. Cut and protect roots according to requirements in Division 01 Section "Temporary Tree and Plant
Protection."
3.6 SUBGRADE INSPECTION
A Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired dump truck to identify

soft pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades.
B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction
activities, as directed by Architect, without additional compensation.
3.7 UNAUTHORIZED EXCAVATION

A Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete
foundation or footing to excavation bottom, without altering top elevation. Lean concrete fill, with 28-day
compressive strength of 2500 psi (17.2 MPa), may be used when approved by Architect.

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by Architect.

3.8 STORAGE OF SOIL MATERIALS

A Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. Place, grade,
and shape stockpiles to drain surface water. Cover to prevent windblown dust.

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of remaining
trees.
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3.9 UTILITY TRENCH BACKFILL

A. Place backfill on subgrades free of mud, frost, snow, or ice.

B. Place and compact bedding course on trench bottoms and where indicated. Shape bedding course to provide
continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.

C. Trenches under Footings: Backfill trenches excavated under footings and within 18 inches (450 mm) of
bottom of footings with satisfactory soil; fill with concrete to elevation of bottom of footings. Concrete is
specified in Division 03 Section "Cast-in-Place Concrete."

D. Trenches under Roadways: Provide 4-inch- (100-mm-) thick, concrete-base slab support for piping or conduit
less than 30 inches (750 mm) below surface of roadways. After installing and testing, completely encase
piping or conduit in a minimum of 4 inches (100 mm) of concrete before backfilling or placing roadway
subbase course. Concrete is specified in Division 03 Section "Cast-in-Place Concrete."

E. Place and compact initial backfill of subbase material, free of particles larger than 1 inch (25 mm) in any
dimension, to a height of 12 inches (300 mm) over the pipe or conduit.

1. Carefully compact initial backfill under pipe haunches and compact evenly up on both sides and along
the full length of piping or conduit to avoid damage or displacement of piping or conduit. Coordinate
backfilling with utilities testing.

F. Place and compact final backfill of satisfactory soil to final subgrade elevation.

G. Install warning tape directly above utilities, 12 inches (300 mm) below finished grade, except 6 inches (150
mm) below subgrade under pavements and slabs.

3.10 SOIL FILL

A Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will
bond with existing material.

B. Place and compact fill material in layers to required elevations as follows:

1. Under grass and planted areas, use satisfactory soil material.

2. Under walks and pavements, use satisfactory soil material.

3. Under steps and ramps, use engineered fill.

4, Under building slabs, use engineered fill.

5. Under footings and foundations, use engineered fill.

3.11 SOIL MOISTURE CONTROL
A Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to

within 2 percent of optimum moisture content.
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1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds optimum

3.12

3.13

moisture content by 2 percent and is too wet to compact to specified dry unit weight.

COMPACTION OF SOIL BACKFILLS AND FILLS

Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material
compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for
material compacted by hand-operated tampers.

Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly along
the full length of each structure.

Compact soil materials to not less than the following percentages of maximum dry unit weight according to
ASTM D 1557:

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches (300 mm)
of existing subgrade and each layer of backfill or fill soil material at 95 percent.

2. Under walkways, scarify and recompact top 6 inches (150 mm) below subgrade and compact each
layer of backfill or fill soil material at 95 percent.

3. Under turf or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and
compact each layer of backfill or fill soil material at 85 percent.

4, For utility trenches, compact each layer of initial and final backfill soil material at 85 percent.

GRADING

General:  Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply with
compaction requirements and grade to cross sections, lines, and elevations indicated.

Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. Finish
subgrades to required elevations within the following tolerances:

1. Turf or Unpaved Areas: Plus or minus 1 inch (25 mm).
2. Walks: Plus or minus 1 inch (25 mm).
3. Pavements: Plus or minus 1/2 inch (13 mm).

Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 10-foot
(3-m) straightedge.
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3.14 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
A Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:
1. Shape subbase course and base course to required crown elevations and cross-slope grades.
Place subbase course and base course that exceeds 6 inches (150 mm) in compacted thickness in
layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3
inches (75 mm) thick.
3. Compact subbase course and base course at optimum moisture content to required grades, lines,
cross sections, and thickness to not less than 95 percent of maximum dry unit weight according to
ASTM D 1557.
3.15 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE
A. Place drainage course on subgrades free of mud, frost, snow, or ice.
B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-on-grade as
follows:
1. Place drainage course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal
thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm)
thick.
2. Compact each layer of drainage course to required cross sections and thicknesses to not less than 95
percent of maximum dry unit weight according to ASTM D 1557.
3.16 FIELD QUALITY CONTROL
A Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to perform tests and
inspections.
B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with subsequent
earth moving only after test results for previously completed work comply with requirements.
C. Footing Subgrade: At footing subgrades, at least one test of each soil stratum will be performed to verify
design bearing capacities. Subsequent verification and approval of other footing subgrades may be based on
a visual comparison of subgrade with tested subgrade when approved by Architect.
D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction

specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact
and retest until specified compaction is obtained.
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3.17 PROTECTION
A Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep free of trash

and debris.

B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces
become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or
weather conditions.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with
additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate
evidence of restoration to greatest extent possible.
3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and

legally dispose of them off Owner's property.
END OF SECTION 312000
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SECTION 315000 - EXCAVATION SUPPORT AND PROTECTION

PART 1 - GENERAL

11

1.2

1.3

1.4

1.5

SUMMARY

Section includes temporary excavation support and protection systems.

PERFORMANCE REQUIREMENTS

Design, furnish, install, monitor, and maintain excavation support and protection system
capable of supporting excavation sidewalls and of resisting soil and hydrostatic pressure and
superimposed and construction loads.

1. Delegated Design: Design excavation support and protection system, including
comprehensive engineering analysis by a qualified professional engineer, using
performance requirements and design criteria indicated.

ACTION SUBMITTALS
Shop Drawings: For excavation support and protection system.

Delegated-Design Submittal: For excavation support and protection system indicated to comply
with performance requirements and design criteria, including analysis data signed and sealed
by the qualified professional engineer responsible for their preparation.

QUALITY ASSURANCE

Preinstallation Conference: Conduct conference at Project site.

PROJECT CONDITIONS

Survey Work: Engage a qualified and Michigan licensed land surveyor or professional engineer
to survey adjacent existing buildings, structures, and site improvements; establish exact
elevations at fixed points to act as benchmarks. Clearly identify benchmarks and record existing
elevations.

1. During installation of excavation support and protection systems, regularly resurvey
benchmarks, maintaining an accurate log of surveyed elevations and positions for
comparison with original elevations and positions. Promptly notify Architect if changes
in elevations or positions occur or if cracks, sags, or other damage is evident in adjacent
construction.
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PART 2 - PRODUCTS

2.1

MATERIALS
General: Provide materials that are either new or in serviceable condition.
Structural Steel: ASTM A 36/A 36M, ASTM A 690/A 690M, or ASTM A 992/A 992M.

Steel Sheet Piling: ASTM A 328/A 328M, ASTM A 572/A 572M, or ASTM A 690/A 690M; with
continuous interlocks.

Wood Lagging: Lumber, mixed hardwood, nominal rough thickness of size and strength
required for application.

Cast-in-Place Concrete: ACI 301, of compressive strength required for application.

Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

PART 3 - EXECUTION

3.1

INSTALLATION

Soldier Piles: Install steel soldier piles before starting excavation. Extend soldier piles below
excavation grade level to depths adequate to prevent lateral movement. Space soldier piles at
regular intervals not to exceed allowable flexural strength of wood lagging. Accurately align
exposed faces of flanges to vary not more than 2 inches (50 mm) from a horizontal line and not
more than 1:120 out of vertical alignment.

1. Install wood lagging within flanges of soldier piles as excavation proceeds. Trim
excavation as required to install lagging. Fill voids behind lagging with soil, and compact.
2. Install wales horizontally at locations indicated on Drawings and secure to soldier piles.

Sheet Piling: Before starting excavation, install one-piece sheet piling lengths and tightly
interlock to form a continuous barrier. Accurately place the piling, using templates and guide
frames unless otherwise recommended in writing by the sheet piling manufacturer. Limit
vertical offset of adjacent sheet piling to 60 inches (1500 mm). Accurately align exposed faces
of sheet piling to vary not more than 2 inches (50 mm) from a horizontal line and not more than
1:120 out of vertical alignment. Cut tops of sheet piling to uniform elevation at top of
excavation.

Bracing: Locate bracing to clear columns, floor framing construction, and other permanent
work. If necessary to move brace, install new bracing before removing original brace.

1. Do not place bracing where it will be cast into or included in permanent concrete work
unless otherwise approved by Architect.
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2. Install internal bracing, if required, to prevent spreading or distortion of braced frames.
3. Maintain bracing until structural elements are supported by other bracing or until

permanent construction is able to withstand lateral earth and hydrostatic pressures.

3.2 REMOVAL AND REPAIRS
A. Remove excavation support and protection systems when construction has progressed
sufficiently to support excavation and bear soil and hydrostatic pressures. Remove in stages to

avoid disturbing underlying soils or damaging structures, pavements, facilities, and utilities.

1. Remove excavation support and protection systems to a minimum depth of 48 inches
(1200 mm) below overlaying construction and abandon remainder.

B. Leave excavation support and protection systems permanently in place.

END OF SECTION 315000
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SECTION 329200 — TURF AND GRASSES
PART 1 - GENERAL
11 SUMMARY

A. This Section includes seeding.

1.2 DEFINITIONS
A. Finish Grade: Elevation of finished surface of planting soil.
B. Manufactured Soil: Soil produced off-site by homogeneously blending mineral soils or sand
with stabilized organic soil amendments to produce topsoil or planting soil.
C. Planting Soil: Native or imported topsoil, manufactured topsoil, or surface soil modified to
become topsoil; mixed with soil amendments.
D. Subgrade: Surface or elevation of subsoil remaining after completing excavation, or top

surface of a fill or backfill immediately beneath planting soil.
1.3 SUBMITTALS

A. Product Data: For each type of product indicated.
B. Product certificates.
C. Planting Schedule: Indicating anticipated planting dates.

1.4 QUALITY ASSURANCE

A. Installer's Field Supervision: Require Installer to maintain an experienced full-time supervisor
on Project site when planting is in progress.
B. Topsoil Analysis: Furnish soil analysis by a qualified soil-testing laboratory.

1.5 LAWN MAINTENANCE

A. Begin maintenance immediately after each area is planted and continue until acceptable lawn
is established, but for not less than the following periods:
1. Seeded Lawns: 60 Calendar days from date of Substantial Completion.

B. Mow lawn as soon as top growth is tall enough to cut. Remove no more than 40 percent of
grass-leaf growth in initial or subsequent mowings.

1.6 SCHEDULING
A. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods
with maintenance periods to provide required maintenance from date of Substantial

Completion.

1. Spring Planting: March 15 — May 15.
2. Fall Planting: Labor day — October 15.

B. Weather Limitations: Proceed with planting only when existing and forecasted weather
conditions permit.
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PART 2 - PRODUCTS
2.1 SEED

A. Seed Species: State-certified seed of grass species, as follows:
B. Lawn Areas:
30% Perennial Ryegrass, 30% Kentucky Bluegrass, 40% Creeping Red Fescue.

2.2 PLANTING MATERIALS

A. Topsoil: ASTM D 5268, pH range of 5.5 to 7, a minimum of 4 percent organic material content;
free of stones 1 inch (25 mm) or larger in any dimension and other extraneous materials
harmful to plant growth.

1. Topsoil Source: Reuse surface soil stockpiled on-site and supplement with imported or
manufactured topsoil from off-site sources when quantities are insufficient. Verify
suitability of stockpiled surface soil to produce topsoil.

2. Topsoil Source: Amend existing in-place surface soil to produce topsoil. Verify
suitability of surface soil to produce topsoil. Surface soil may be supplemented with
imported or manufactured topsoil from off-site sources.

B. Inorganic Soil Amendments:
1. Lime: ASTM C602, ClassT or O, agricultural limestone containing a minimum 80
percent calcium carbonate equivalent.
2. Sulfur: Granular, biodegradable, containing a minimum of 90 percent sulfur, with a

minimum 99 percent passing through No. 6 (3.35-mm) sieve and a maximum 10 percent
passing through No. 40 (0.425-mm) sieve.

3. Iron Sulfate: Granulated ferrous sulfate containing a minimum of 20 percent iron and
10 percent sulfur.

4, Aluminum Sulfate: Commercial grade, unadulterated.

C. Organic Soil Amendments

1. Compost: Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8.

2. Peat: Sphagnum peat moss, partially decomposed, finely divided or granular texture,
with pH range of 3.4 to 4.8.

3. Peat: Finely divided or granular texture, with pH range of 6 to 7.5, containing partially

decomposed moss peat, native peat, or reed-sedge peat and having water-absorbing
capacity of 1100 to 2000 percent.
4, Wood Derivatives: Decomposed, nitrogen-treated sawdust, ground bark, or wood
waste; of uniform texture, free of chips, stones, sticks, soil, or toxic materials.
D. Fertilizer:
1. Chemical Fertilizer: 12:12:12.

E. Mulches:
1. Straw Mulch: Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw
of wheat, rye, oats, or barley.
2. Peat Mulch: Sphagnum peat moss, partially decomposed, finely divided or granular
texture, with pH range of 3.4 to 4.8.
3. Peat Mulch: Finely divided or granular texture, with pH range of 6 to 7.5, containing

partially decomposed moss peat, native peat, or reed-sedge peat and having water-
absorbing capacity of 1100 to 2000 percent.
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4, Wood Chips for Landscape-Drainage Beds: Biodegradable, dyed-wood, cellulose-fiber
mulch; nontoxic; free of plant-growth or germination inhibitors; with maximum
moisture content of 15 percent and a pH range of 4.5 to 6.5.

PART 3 - EXECUTION

3.1

A.

3.2

LAWN PREPARATION

Newly Graded Subgrades: Loosen subgrade to a minimum depth of 4 inches (100 mm).
Remove stones larger than 1 inch (25 mm) in any dimension and sticks, roots, rubbish, and
other extraneous matter and legally dispose of them off Owner's property.

Apply chemical fertilizer directly to subgrade before loosening. Thoroughly blend planting soil

mix off-site before spreading or spread topsoil, apply soil amendments and fertilizer on

surface, and thoroughly blend planting soil mix.

Spread planting soil mix to a depth of 4 inches (100 mm) but not less than required to meet

finish grades after light rolling and natural settlement. Do not spread if planting soil or

subgrade is frozen, muddy, or excessively wet.

Unchanged Subgrades: If lawns are to be planted in areas unaltered or undisturbed by

excavating, grading, or surface soil stripping operations, prepare surface soil as follows:

1. Remove existing grass, vegetation, and turf. Do not mix into surface soil.

2. Loosen surface soil to a depth of at least of 6 inches (150 mm). Apply soil amendments
and fertilizers according to planting soil mix proportions and mix thoroughly into top 4
inches (100 mm) of soil. Till soil to a homogeneous mixture of fine texture.

3. Remove stones larger than 1 inch (25 mm) in any dimension and sticks, roots, trash, and
other extraneous matter. Legally dispose of waste material, including grass, vegetation,
and turf, off Owner's property.

Finish Grading: Grade planting areas to a smooth, uniform surface plane with loose, uniformly

fine texture. Grade to within plus or minus 1/2 inch (13 mm) of finish elevation. Roll and rake,

remove ridges, and fill depressions to meet finish grades. Limit fine grading to areas that can
be planted in the immediate future.

Moisten prepared lawn areas before planting if soil is dry. Water thoroughly and allow surface

to dry before planting. Do not create muddy soil.

Restore areas if eroded or otherwise disturbed after finish grading and before planting.

Provide wood chips at all roof drainage locations where water is discharged to the ground.

SEEDING

Sow seed at the rate of 3 to 4 Ib/1000 sq. ft. (1.4 to 1.8 kg/92.9 sq. m).

Rake seed lightly into top 1/8 inch (3 mm) of topsoil, roll lightly, and water with fine spray.
Protect seeded areas with slopes not exceeding 1:6 by spreading straw mulch. Spread
uniformly at a minimum rate of 2 tons/acre (42 kg/92.9 sg. m) to form a continuous blanket 1-
1/2 inches (38 mm) in loose depth over seeded areas. Spread by hand, blower, or other
suitable equipment.
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33 HYDROSEEDING
A. Hydroseeding: Mix specified seed, fertilizer and fiber mulch in water, using equipment

specifically designed for hydroseeding application. Continue mixing until uniformly blended

into homogeneous slurry suitable for hydraulic application.

1. Mix slurry with nonasphaltic tackifier.

2. Apply slurry uniformly to all areas to be seeded in a one-step process. Apply mulch at a
minimum rate of 1500-Ib/acre dry weight but not less than the rate required to obtain
specified seed-sowing rate.

3.4 SATISFACTORY LAWNS

A. Satisfactory Seeded Lawn: At end of maintenance period, a healthy, uniform, close stand of
grass has been established, free of weeds and surface irregularities, with coverage exceeding
90 percent over any 10 sq. ft. (0.92 sg. m) and bare spots not exceeding 5 by 5 inches (125 by
125 mm).

B. Reestablish lawns that do not comply with requirements and continue maintenance until
lawns are satisfactory.

END OF SECTION 329200
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SECTION 330500 - COMMON WORK RESULTS FOR UTILITIES

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes the following:

Piping joining materials.

Dielectric fittings.

Sleeves.

Identification devices.

Grout.

Piping system common requirements.
Equipment installation common requirements.
Concrete bases.

Metal supports and anchorages.

W NOU WM

1.2 DEFINITIONS

A Exposed Installations: Exposed to view outdoors or subject to outdoor ambient temperatures and
weather conditions.

B. Concealed Installations: Concealed from view and protected from weather conditions and physical

contact by building occupants but subject to outdoor ambient temperatures. Examples include
installations within unheated shelters.

1.3 ACTION SUBMITTALS
A. Product Data: For the following:

1. Dielectric fittings.
2. Identification devices.

1.4 INFORMATIONAL SUBMITTALS

A. Welding certificates.

1.5 QUALITY ASSURANCE

A. Steel Support Welding: Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural
Welding Code - Steel."
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Steel Piping Welding: Qualify processes and operators according to ASME Boiler and Pressure Vessel
Code: Section IX, "Welding and Brazing Qualifications."

1. Comply with provisions in ASME B31 Series, "Code for Pressure Piping."
Certify that each welder has passed AWS qualification tests for welding processes involved and
that certification is current.

Comply with ASME A13.1 for lettering size, length of color field, colors, and viewing angles of
identification devices.

PART 2 - PRODUCTS

21

PIPING JOINING MATERIALS
Pipe-Flange Gasket Materials: Suitable for chemical and thermal conditions of piping system contents.

1. ASME B16.21, nonmetallic, flat, asbestos free, 1/8-inch (3.2-mm) maximum thickness, unless
otherwise indicated.

a. Full-Face Type: For flat-face, Class 125, cast-iron and cast-bronze flanges.
b. Narrow-Face Type: For raised-face, Class 250, cast-iron and steel flanges.

2. AWWA C110, rubber, flat face, 1/8 inch (3.2 mm) thick, unless otherwise indicated; and full-face
or ring type, unless otherwise indicated.

Flange Bolts and Nuts: ASME B18.2.1, carbon steel, unless otherwise indicated.

Plastic, Pipe-Flange Gasket, Bolts, and Nuts: Type and material recommended by piping system
manufacturer, unless otherwise indicated.

Solder Filler Metals: ASTM B 32, lead-free alloys. Include water-flushable flux according to
ASTM B 813.

Brazing Filler Metals: AWS A5.8, BCuP Series, copper-phosphorus alloys for general-duty brazing,
unless otherwise indicated; and AWS A5.8, BAgl, silver alloy for refrigerant piping, unless otherwise
indicated.

Welding Filler Metals: Comply with AWS D10.12/D10.12M for welding materials appropriate for wall
thickness and chemical analysis of steel pipe being welded.

Solvent Cements for Joining Plastic Piping:

ABS Piping: ASTM D 2235.

CPVC Piping: ASTM F 493.

PVC Piping: ASTM D 2564. Include primer according to ASTM F 656.
PVC to ABS Piping Transition: ASTM D 3138.

el
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H. Fiberglass Pipe Adhesive: As furnished or recommended by pipe manufacturer.
2.2 DIELECTRIC FITTINGS
A. Dielectric Fittings, General: Assembly of copper alloy and ferrous materials or ferrous material body
with separating nonconductive insulating material suitable for system fluid, pressure, and
temperature.
B. Dielectric Unions:
1. Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Capitol Manufacturing Co.
b. Central Plastics Company.
C. Epco Sales, Inc.
d. Hart Industries, International, Inc.
e. Watts Water Technologies, Inc.
f. Zurn Plumbing Products Group; Wilkins Div.

3. Description: Factory fabricated, union, NPS 2 (DN 50) and smaller.

a. Pressure Rating: 150 psig (1035 kPa) minimum at 180 deg F (82 deg C).

b. End Connections: Solder-joint copper alloy and threaded ferrous; threaded ferrous.
C. Dielectric Flanges:
1. Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Capitol Manufacturing Co.
b. Central Plastics Company.
C. Epco Sales, Inc.
d. Watts Water Technologies, Inc.

3. Description: Factory-fabricated, bolted, companion-flange assembly, NPS 2-1/2 to NPS 4 (DN 65
to DN 100) and larger.

a. Pressure Rating: 150 psig (1035 kPa) minimum.

b. End Connections: Solder-joint copper alloy and threaded ferrous; threaded solder-joint
copper alloy and threaded ferrous.
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D.

2.3

Dielectric Couplings:

1. Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Calpico, Inc.
b. Lochinvar Corporation.
3. Description: Galvanized-steel coupling with inert and noncorrosive, thermoplastic lining, NPS 3

(DN 80) and smaller.

a. Pressure Rating: 300 psig (2070 kPa) at 225 deg F (107 deg C).
b. End Connections: Threaded.

Dielectric Nipples:

1. Available Manufacturers: Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
2. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Perfection Corporation.
b. Precision Plumbing Products, Inc.
C. Victaulic Company.
3. Description: Electroplated steel nipple with inert and noncorrosive, thermoplastic lining.

a. Pressure Rating: 300 psig (2070 kPa) at 225 deg F (107 deg C).
b. End Connections: Threaded or grooved.
SLEEVES

Mechanical sleeve seals for pipe penetrations are specified in Division 22 Section "Common Work
Results for Plumbing."

Galvanized-Steel Sheet Sleeves: 0.0239-inch (0.6-mm) minimum thickness; round tube closed with
welded longitudinal joint.

Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized, plain ends.

Cast-lron Sleeves: Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with plain
ends and integral waterstop, unless otherwise indicated.
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E. Molded PVC Sleeves: Permanent, with nailing flange for attaching to wooden forms.
F. PVC Pipe Sleeves: ASTM D 1785, Schedule 40.
G. Molded PE Sleeves: Reusable, PE, tapered-cup shaped, and smooth outer surface with nailing flange
for attaching to wooden forms.
2.4 IDENTIFICATION DEVICES
A. Equipment Nameplates: Metal permanently fastened to equipment with data engraved or stamped.
1. Data: Manufacturer, product name, model number, serial number, capacity, operating and
power characteristics, labels of tested compliances, and essential data.
2. Location: Accessible and visible.
B. Snap-on Plastic Pipe Markers: Manufacturer's standard preprinted, semirigid, snap-on type. Include
color-coding according to ASME A13.1, unless otherwise indicated.
C. Pressure-Sensitive Pipe Markers: Manufacturer's standard preprinted, color-coded, pressure-sensitive-
vinyl type with permanent adhesive.
D. Pipes with OD, Including Insulation, Less Than 6 Inches (150 mm): Full-band pipe markers, extending
360 degrees around pipe at each location.
E. Pipes with OD, Including Insulation, 6 Inches (150 mm) and Larger: Either full-band or strip-type pipe
markers, at least three times letter height and of length required for label.
F. Lettering: Use piping system terms indicated and abbreviate only as necessary for each application
length.
1. Arrows: Either integrally with piping system service lettering to accommodate both directions
of flow, or as separate unit on each pipe marker to indicate direction of flow.
G. Plastic Tape: Manufacturer's standard color-coded, pressure-sensitive, self-adhesive vinyl tape, at
least 3 mils (0.08 mm) thick.
1. Width: 1-1/2 inches (40 mm) on pipes with OD, including insulation, less than 6 inches (150
mm); 2-1/2 inches (65 mm) for larger pipes.
2. Color: Comply with ASME A13.1, unless otherwise indicated.
H. Valve Tags: Stamped or engraved with 1/4-inch (6.4-mm) letters for piping system abbreviation and

1/2-inch (13-mm) sequenced numbers. Include 5/32-inch (4-mm) hole for fastener.

1. Material: 0.032-inch- (0.8-mm-) thick, aluminum.
2. Material: 0.0375-inch- (1-mm-) thick stainless steel.
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Material: 3/32-inch- (2.4-mm-) thick plastic laminate with 2 black surfaces and a white inner
layer.

Material: Valve manufacturer's standard solid plastic.

Size: 1-1/2 inches (40 mm) in diameter, unless otherwise indicated.

Shape: As indicated for each piping system.

l. Valve Tag Fasteners: Brass, wire-link or beaded chain; or brass S-hooks.

J. Engraved Plastic-Laminate Signs: ASTM D 709, Type |, cellulose, paper-base, phenolic-resin-laminate
engraving stock; Grade ES-2, black surface, black phenolic core, with white melamine subcore, unless
otherwise indicated. Fabricate in sizes required for message. Provide holes for mechanical fastening.

1.

4,

Engraving: Engraver's standard letter style, of sizes and with terms to match equipment
identification.

Thickness: : 1/8 inch (3 mm), unless otherwise indicated.

Thickness: 1/16 inch (1.6 mm), for units up to 20 sg. in. (130 sg. cm) or 8 inches (200 mm) in
length, and 1/8 inch (3 mm) for larger units.

Fasteners: Self-tapping, stainless-steel screws or contact-type permanent adhesive.

K. Plastic Equipment Markers: Manufacturer's standard laminated plastic, in the following color codes:

oueswWwNE

Green: Cooling equipment and components.

Yellow: Heating equipment and components.

Brown: Energy reclamation equipment and components.

Blue: Equipment and components that do not meet criteria above.
Hazardous Equipment: Use colors and designs recommended by ASME A13.1.
Terminology: Match schedules as closely as possible. Include the following:

Name and plan number.

Equipment service.

Design capacity.

Other design parameters such as pressure drop, entering and leaving conditions, and
speed.

o 0 oo

Size: 2-1/2 by 4 inches (65 by 100 mm) for control devices, dampers, and valves; 4-1/2 by 6
inches (115 by 150 mm) for equipment.

25 GROUT

A. Description: ASTM C 1107, Grade B, nonshrink and nonmetallic, dry hydraulic-cement grout.

1.

Characteristics: Post hardening, volume adjusting, nonstaining, noncorrosive, nongaseous, and
recommended for interior and exterior applications.

Design Mix: 5000-psi (34.5-MPa), 28-day compressive strength.

Packaging: Premixed and factory packaged.
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PART 3 - EXECUTION

3.1

3.2

DIELECTRIC FITTING APPLICATIONS
Dry Piping Systems: Connect piping of dissimilar metals with the following:

1. NPS 2 (DN 50) and Smaller: Dielectric unions.
2. NPS 2-1/2 (DN 65) and Larger: Dielectric flanges.

Wet Piping Systems: Connect piping of dissimilar metals with the following:
1. NPS 2 (DN 50) and Smaller: Dielectric couplings or dielectric nipples.
2. NPS 2-1/2 (DN 65) and Larger: Dielectric nipples.

PIPING INSTALLATION

Install piping according to the following requirements and Division 33 Sections specifying piping
systems.

Drawing plans, schematics, and diagrams indicate general location and arrangement of piping systems.
Indicated locations and arrangements were used to size pipe and calculate friction loss, expansion,
pump sizing, and other design considerations. Install piping as indicated unless deviations to layout are
approved on the Coordination Drawings.

Install piping indicated to be exposed and piping in equipment rooms and service areas at right angles
or parallel to building walls. Diagonal runs are prohibited unless specifically indicated otherwise.

Install piping to permit valve servicing.

Install piping at indicated slopes.

Install piping free of sags and bends.

Install fittings for changes in direction and branch connections.

Select system components with pressure rating equal to or greater than system operating pressure.
Sleeves are not required for core-drilled holes.

Permanent sleeves are not required for holes formed by removable PE sleeves.

Install sleeves for pipes passing through concrete and masonry walls and concrete floor and roof slabs.

1. Cut sleeves to length for mounting flush with both surfaces.
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3.3

a. Exception: Extend sleeves installed in floors of equipment areas or other wet areas 2
inches (50 mm) above finished floor level.

2. Install sleeves in new walls and slabs as new walls and slabs are constructed.

a. PVC Pipe Sleeves: For pipes smaller than NPS 6 (DN 150).
b. Steel Sheet Sleeves: For pipes NPS 6 (DN 150) and larger, penetrating gypsum-board
partitions.

Verify final equipment locations for roughing-in.

Refer to equipment specifications in other Sections for roughing-in requirements.

PIPING JOINT CONSTRUCTION

Join pipe and fittings according to the following requirements and Division 33 Sections specifying
piping systems.

Ream ends of pipes and tubes and remove burrs. Bevel plain ends of steel pipe.
Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before assembly.

Threaded Joints: Thread pipe with tapered pipe threads according to ASME B1.20.1. Cut threads full
and clean using sharp dies. Ream threaded pipe ends to remove burrs and restore full ID. Join pipe
fittings and valves as follows:

1. Apply appropriate tape or thread compound to external pipe threads unless dry seal threading
is specified.
2. Damaged Threads: Do not use pipe or pipe fittings with threads that are corroded or damaged.

Do not use pipe sections that have cracked or open welds.

Welded Joints: Construct joints according to AWS D10.12/D10.12M, using qualified processes and
welding operators according to Part 1 "Quality Assurance" Article.

Flanged Joints: Select appropriate gasket material, size, type, and thickness for service application.
Install gasket concentrically positioned. Use suitable lubricants on bolt threads.

Grooved Joints: Assemble joints with grooved-end pipe coupling with coupling housing, gasket,
lubricant, and bolts according to coupling and fitting manufacturer's written instructions.

Soldered Joints: Apply ASTM B 813 water-flushable flux, unless otherwise indicated, to tube end.
Construct joints according to ASTM B 828 or CDA's "Copper Tube Handbook," using lead-free solder
alloy (0.20 percent maximum lead content) complying with ASTM B 32.

Brazed Joints: Construct joints according to AWS's "Brazing Handbook," "Pipe and Tube" Chapter,
using copper-phosphorus brazing filler metal complying with AWS A5.8.
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J.

34

35

Pressure-Sealed Joints: Assemble joints for plain-end copper tube and mechanical pressure seal fitting
with proprietary crimping tool to according to fitting manufacturer's written instructions.

Plastic Piping Solvent-Cemented Joints: Clean and dry joining surfaces. Join pipe and fittings according
to the following:

Comply with ASTM F 402 for safe-handling practice of cleaners, primers, and solvent cements.
ABS Piping: Join according to ASTM D 2235 and ASTM D 2661 appendixes.

CPVC Piping: Join according to ASTM D 2846/D 2846M Appendix.

PVC Pressure Piping: Join schedule number ASTM D 1785, PVC pipe and PVC socket fittings
according to ASTM D 2672. Join other-than-schedule-number PVC pipe and socket fittings
according to ASTM D 2855.

5. PVC Nonpressure Piping: Join according to ASTM D 2855.

6. PVC to ABS Nonpressure Transition Fittings: Join according to ASTM D 3138 Appendix.

el

Plastic Pressure Piping Gasketed Joints: Join according to ASTM D 3139.
Plastic Nonpressure Piping Gasketed Joints: Join according to ASTM D 3212.

Plastic Piping Heat-Fusion Joints: Clean and dry joining surfaces by wiping with clean cloth or paper
towels. Join according to ASTM D 2657.

1. Plain-End PE Pipe and Fittings: Use butt fusion.
2. Plain-End PE Pipe and Socket Fittings: Use socket fusion.

Bonded Joints: Prepare pipe ends and fittings, apply adhesive, and join according to pipe

manufacturer's written instructions.

PIPING CONNECTIONS

Make connections according to the following, unless otherwise indicated:

1. Install unions, in piping NPS2 (DN 50) and smaller, adjacent to each valve and at final
connection to each piece of equipment.

2. Install flanges, in piping NPS 2-1/2 (DN 65) and larger, adjacent to flanged valves and at final
connection to each piece of equipment.

3. Install dielectric fittings at connections of dissimilar metal pipes.

EQUIPMENT INSTALLATION

Install equipment level and plumb, unless otherwise indicated.

Install equipment to facilitate service, maintenance, and repair or replacement of components.
Connect equipment for ease of disconnecting, with minimum interference with other installations.
Extend grease fittings to an accessible location.
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Install equipment to allow right of way to piping systems installed at required slope.

IDENTIFICATION

Piping Systems: Install pipe markers on each system. Include arrows showing normal direction of flow.

1.

Plastic markers, with application systems. Install on insulation segment if required for hot
noninsulated piping.
Locate pipe markers on exposed piping according to the following:

a. Near each valve and control device.

b. Near each branch, excluding short takeoffs for equipment and terminal units. Mark each
pipe at branch if flow pattern is not obvious.

C. Near locations where pipes pass through walls or floors or enter inaccessible enclosures.

At manholes and similar access points that permit view of concealed piping.
Near major equipment items and other points of origination and termination.

Equipment: Install engraved plastic-laminate sign or equipment marker on or near each major item of
equipment.

1.

Lettering Size: Minimum 1/4 inch (6.4 mm) high for name of unit if viewing distance is less than
24 inches (610 mm), 1/2 inch (13 mm) high for distances up to 72 inches (1800 mm), and
proportionately larger lettering for greater distances. Provide secondary lettering two-thirds to
three-fourths of size of principal lettering.

Text of Signs: Provide name of identified unit. Include text to distinguish among multiple units,
inform user of operational requirements, indicate safety and emergency precautions, and warn
of hazards and improper operations.

Adjusting: Relocate identifying devices that become visually blocked by work of this or other Divisions.

CONCRETE BASES

Concrete Bases: Anchor equipment to concrete base according to equipment manufacturer's written
instructions and according to seismic codes at Project.

1.

Construct concrete bases of dimensions indicated, but not less than 4 inches (100 mm) larger in
both directions than supported unit.

Install dowel rods to connect concrete base to concrete floor. Unless otherwise indicated,
install dowel rods on 18-inch (450-mm) centers around the full perimeter of base.

Install epoxy-coated anchor bolts for supported equipment that extend through concrete base,
and anchor into structural concrete floor.
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4, Place and secure anchorage devices. Use supported equipment manufacturer's setting
drawings, templates, diagrams, instructions, and directions furnished with items to be
embedded.
5. Install anchor bolts to elevations required for proper attachment to supported equipment.
6. Install anchor bolts according to anchor-bolt manufacturer's written instructions.
7. Use 3000-psi (20.7-MPa), 28-day compressive-strength concrete and reinforcement as specified

in Division 03 Section "Cast-in-Place Concrete."

3.8 ERECTION OF METAL SUPPORTS AND ANCHORAGES
A. Refer to Division 05 Section "Metal Fabrications" for structural steel.
B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to

support and anchor piped utility materials and equipment.

C. Field Welding: Comply with AWS D1.1/D1.1M.

39 GROUTING

A. Mix and install grout for equipment base bearing surfaces, pump and other equipment base plates,
and anchors.

B. Clean surfaces that will come into contact with grout.

C. Provide forms as required for placement of grout.

D. Avoid air entrapment during placement of grout.

E. Place grout, completely filling equipment bases.

F. Place grout on concrete bases and provide smooth bearing surface for equipment.
G. Place grout around anchors.

H. Cure placed grout.

END OF SECTION 330500
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SECTION 334100 - STORM UTILITY DRAINAGE PIPING

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

Section Includes:

oo NoOU WM

[T
= o

Pipe and fittings.

Channel drainage systems.
Encasement for piping.
Manholes.

Cleanouts.

Nonpressure transition couplings.
Expansion joints.

Catch basins.

Stormwater inlets.

Pipe outlets.

Tideflex Duckbill Check Valves and Adaptors.

ACTION SUBMITTALS

Product Data: For each type of product indicated.

Shop Drawings:

1.
2.
3.

WAK Project No. 24-3073-0059

Manholes: Include plans, elevations, sections, details, frames, and covers.
Catch basins. Include plans, elevations, sections, details, frames, covers, and grates.
Tideflex Duckbill check valves and adaptors: Include plans, elevations, sections, details,

INFORMATIONAL SUBMITTALS

Coordination Drawings: Show pipe sizes, locations, and elevations. Show other piping in same trench

and clearances from storm drainage system piping.
between manholes, piping, and proximate structures.

Indicate interface and spatial relationship

Profile Drawings: Show system piping in elevation. Draw profiles at horizontal scale of not less than 1
inch equals 50 feet (1:500) and vertical scale of not less than 1 inch equals 5 feet (1:50). Indicate
manholes and piping. Show types, sizes, materials, and elevations of other utilities crossing system

piping.

Product Certificates: For each type of cast-iron soil pipe and fitting, from manufacturer.

Field quality-control reports.

STORM UTILITY DRAINAGE PIPING
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1.4

PROJECT CONDITIONS
All work to comply with Bay County Drain Commissioner and Bay County Road Commission Standards.
Retain this article if interruption of existing storm drainage service is required.

Interruption of Existing Storm Drainage Service: Do not interrupt service to facilities occupied by
Owner or others unless permitted under the following conditions and then only after arranging to
provide temporary service according to requirements indicated:

1. Notify Architect and Owner no fewer than two days in advance of proposed interruption of
service.

2. Do not proceed with interruption of service without Architect's and Owner's written
permission.

PART 2 - PRODUCTS

2.1

2.2

2.3

PE PIPE AND FITTINGS

Corrugated PE Drainage Pipe and Fittings NPS 3 to NPS 10 (DN 80 to DN 250): AASHTO M 252M,
Type S, with smooth waterway for coupling joints.

1. Silttight Couplings: PE sleeve with ASTM D 1056, Type 2, Class A, Grade 2 gasket material that
mates with tube and fittings.
2. Soiltight Couplings: AASHTO M 252M, corrugated, matching tube and fittings.

Corrugated PE Pipe and Fittings NPS 12 to NPS 60 (DN 300 to DN 1500): AASHTO M 294M, Type S,
with smooth waterway for coupling joints.

1. Silttight Couplings: PE sleeve with ASTM D 1056, Type 2, Class A, Grade 2 gasket material that
mates with pipe and fittings.

2. Soiltight Couplings: AASHTO M 294M, corrugated, matching pipe and fittings.

PVC PIPE AND FITTINGS

PVC Corrugated Sewer Piping:

1. Pipe: ASTM F 949, PVC, corrugated pipe with bell-and-spigot ends for gasketed joints.
2. Fittings: ASTM F 949, PVC molded or fabricated, socket type.
3. Gaskets: ASTM F 477, elastomeric seals.

CONCRETE PIPE AND FITTINGS

Reinforced-Concrete Sewer Pipe and Fittings: ASTM C 76 (ASTM C 76M).

STORM UTILITY DRAINAGE PIPING 334100-2
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24

2.5

2.6

1. Bell-and-spigot ends and gasketed joints with ASTM C 443 (ASTM C 443M), rubber gaskets
2. Class IV, Wall B.

NONPRESSURE TRANSITION COUPLINGS

Comply with ASTM C 1173, elastomeric, sleeve-type, reducing or transition coupling, for joining
underground nonpressure piping. Include ends of same sizes as piping to be joined, and corrosion-
resistant-metal tension band and tightening mechanism on each end.

Sleeve Materials:

For Concrete Pipes: ASTM C 443 (ASTM C 443M), rubber.

For Cast-Iron Soil Pipes: ASTM C 564, rubber.

For Plastic Pipes: ASTM F 477, elastomeric seal or ASTM D 5926, PVC.

For Dissimilar Pipes: ASTM D 5926, PVC or other material compatible with pipe materials being
joined.

el

Unshielded, Flexible Couplings:

1. Description: Elastomeric sleeve with stainless-steel shear ring and corrosion-resistant-metal
tension band and tightening mechanism on each end.

Shielded, Flexible Couplings:

1. Description: ASTM C 1460, elastomeric or rubber sleeve with full-length, corrosion-resistant
outer shield and corrosion-resistant-metal tension band and tightening mechanism on each
end.

Ring-Type, Flexible Couplings:

1. Description: Elastomeric compression seal with dimensions to fit inside bell of larger pipe and
for spigot of smaller pipe to fit inside ring.

CLEANOUTS

Plastic Cleanouts:

1. Description: PVC body with PVC threaded plug. Include PVC sewer pipe fitting and riser to
cleanout of same material as sewer piping.

MANHOLES

Standard Precast Concrete Manholes:

1. Description: ASTM C 478 (ASTM C 478M), precast, reinforced concrete, of depth indicated,
with provision for sealant joints.
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2. Diameter: 48 inches (1200 mm) minimum unless otherwise indicated.

3. Ballast: Increase thickness of precast concrete sections or add concrete to base section as
required to prevent flotation.

4. Base Section: 6-inch (150-mm) minimum thickness for floor slab and 4-inch (102-mm)
minimum thickness for walls and base riser section, and separate base slab or base section
with integral floor.

5. Riser Sections: 4-inch (102-mm) minimum thickness, and lengths to provide depth indicated.

6. Top Section: Eccentric-cone type unless concentric-cone or flat-slab-top type is indicated, and
top of cone of size that matches grade rings.

7. Joint Sealant: ASTM C 990 (ASTM C 990M), bitumen or butyl rubber.

8. Resilient Pipe Connectors: ASTM C 923 (ASTM C 923M), cast or fitted into manhole walls, for
each pipe connection.

9. Steps: ASTM A 615/A 615M, deformed, 1/2-inch (13-mm) steel reinforcing rods encased in
ASTM D 4101, PP, wide enough to allow worker to place both feet on one step and designed to
prevent lateral slippage off step. Cast or anchor steps into sidewalls at 12- to 16-inch (300- to
400-mm) intervals. Omit steps if total depth from floor of manhole to finished grade is less
than 60 inches (1500 mm).

10.  Adjusting Rings: Interlocking HDPE rings with level or sloped edge in thickness and diameter
matching manhole frame and cover, and of height required to adjust manhole frame and cover
to indicated elevation and slope. Include sealant recommended by ring manufacturer.

11.  Grade Rings: Reinforced-concrete rings, 6- to 9-inch (150- to 225-mm) total thickness, to
match diameter of manhole frame and cover, and height as required to adjust manhole frame
and cover to indicated elevation and slope.

B. Manhole Frames and Covers:

1. Description: Ferrous; 24-inch (610-mm) ID by 7- to 9-inch (175- to 225-mm) riser with 4-inch-
(102-mm-) minimum width flange and 26-inch- (660-mm-) diameter cover. Include indented
top design with lettering cast into cover, using wording equivalent to "STORM SEWER."

2. Material: ASTM A 536, Grade 60-40-18 ductile iron unless otherwise indicated.

2.7 CONCRETE

A. General: Cast-in-place concrete according to ACI 318, ACI350/350R (ACI 350M/350RM), and the

following:

1. Cement: ASTM C 150, Type II.

2. Fine Aggregate: ASTM C 33, sand.

3. Coarse Aggregate: ASTM C 33, crushed gravel.
4, Water: Potable.

B. Portland Cement Design Mix: 4000 psi (27.6 MPa) minimum, with 0.45 maximum water/cementitious
materials ratio.
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1.
2.

WAK Project No. 24-3073-0059

Reinforcing Fabric: ASTM A 185/A 185M, steel, welded wire fabric, plain.
Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (420 MPa) deformed steel.

Manhole Channels and Benches: Factory or field formed from concrete. Portland cement design mix,
4000 psi (27.6 MPa) minimum, with 0.45 maximum water/cementitious materials ratio. Include
channels and benches in manholes.

Channels: Concrete invert, formed to same width as connected piping, with height of vertical
sides to three-fourths of pipe diameter. Form curved channels with smooth, uniform radius
and slope.

a. Invert Slope: 1 percent through manhole.
Benches: Concrete, sloped to drain into channel.

a. Slope: 4 percent.

Ballast and Pipe Supports: Portland cement design mix, 3000 psi (20.7 MPa) minimum, with 0.58
maximum water/cementitious materials ratio.

1.
2.

Reinforcing Fabric: ASTM A 185/A 185M, steel, welded wire fabric, plain.
Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (420 MPa) deformed steel.

CATCH BASINS

Standard Precast Concrete Catch Basins:

Description: ASTM C 478 (ASTM C 478M), precast, reinforced concrete, of depth indicated,
with provision for sealant joints.

Base Section: 6-inch (150-mm) minimum thickness for floor slab and 4-inch (102-mm)
minimum thickness for walls and base riser section, and separate base slab or base section
with integral floor.

Riser Sections: 4-inch (102-mm) minimum thickness, 48-inch (1200-mm) diameter, and lengths
to provide depth indicated.

Top Section: Eccentric-cone type unless concentric-cone or flat-slab-top type is indicated. Top
of cone of size that matches grade rings.

Joint Sealant: ASTM C 990 (ASTM C 990M), bitumen or butyl rubber.

Adjusting Rings: Interlocking rings with level or sloped edge in thickness and shape matching
catch basin frame and grate. Include sealant recommended by ring manufacturer.

Grade Rings: Include two or three reinforced-concrete rings, of 6- to 9-inch (150- to 225-mm)
total thickness, that match 24-inch- (610-mm-) diameter frame and grate.

Steps: : : ASTM A 615/A 615M, deformed, 1/2-inch (13-mm) steel reinforcing rods encased in
ASTM D 4101, PP, wide enough to allow worker to place both feet on one step and designed to
prevent lateral slippage off step. Cast or anchor steps into sidewalls at 12- to 16-inch (300- to
400-mm) intervals. Omit steps if total depth from floor of catch basin to finished grade is less
than 60 inches (1500 mm).
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2.9

2.10

9. Pipe Connectors: ASTM C923 (ASTM C923M), resilient, of size required, for each pipe
connecting to base section.

Frames and Grates: ASTM A 536, Grade 60-40-18, ductile iron designed for A-16, structural loading.
Include flat grate with small square or short-slotted drainage openings.

1. Size: 24 by 24 inches (610 by 610 mm) minimum unless otherwise indicated.
2. Grate Free Area: Approximately 50 percent unless otherwise indicated.

Frames and Grates: ASTM A 536, Grade 60-40-18, ductile iron designed for A-16, structural loading.
Include 24-inch (610-mm) ID by 7- to 9-inch (175- to 225-mm) riser with 4-inch (102-mm) minimum
width flange, and 26-inch- (660-mm-) diameter flat grate with small square or short-slotted drainage
openings.

1. Grate Free Area: Approximately 50 percent unless otherwise indicated.

PIPE OUTLETS
Head Walls: Cast-in-place reinforced concrete, with apron and tapered sides.

Riprap Basins: Broken, irregularly sized and shaped, graded stone according to NSSGA's "Quarried
Stone for Erosion and Sediment Control."

1. Average Size: NSSGA No. R-3, screen opening 2 inches (51 mm).
2. Average Size: NSSGA No. R-4, screen opening 3 inches (76 mm).
3. Average Size: NSSGA No. R-5, screen opening 5 inches (127 mm).

Filter Stone: According to NSSGA's "Quarried Stone for Erosion and Sediment Control," No. FS-2,
No. 4 screen opening, average-size graded stone.

Energy Dissipaters: According to NSSGA's "Quarried Stone for Erosion and Sediment Control," No. A-
1, 3-ton (2721-kg) average weight armor stone, unless otherwise indicated.

TIDEFLEX DUCKBILL CHECK VALVES AND ADAPTORS
Tideflex TF-1 Check Valve: Flat bottom and flared top.

Corrugated Pipe Adaptor: Verify existing pipe is DWPE and install per manufacturer’s instructions.

PART 3 - EXECUTION

31

A.

EARTHWORK

Excavation, trenching, and backfilling are specified in Division 31 Section "Earth Moving."
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3.2

PIPING INSTALLATION

General Locations and Arrangements: Drawing plans and details indicate general location and
arrangement of underground storm drainage piping. Location and arrangement of piping layout take
into account design considerations. Install piping as indicated, to extent practical. Where specific
installation is not indicated, follow piping manufacturer's written instructions.

Install piping beginning at low point, true to grades and alignhment indicated with unbroken continuity
of invert. Place bell ends of piping facing upstream. Install gaskets, seals, sleeves, and couplings
according to manufacturer's written instructions for use of lubricants, cements, and other installation
requirements.

Install manholes for changes in direction unless fittings are indicated. Use fittings for branch
connections unless direct tap into existing sewer is indicated.

Install proper size increasers, reducers, and couplings where different sizes or materials of pipes and
fittings are connected. Reducing size of piping in direction of flow is prohibited.

When installing pipe under streets or other obstructions that cannot be disturbed, use pipe-jacking
process of microtunneling.

Install gravity-flow, nonpressure drainage piping according to the following:

1. Install piping pitched down in direction of flow.

2. Install piping NPS 6 (DN 150) and larger with restrained joints at tee fittings and at changes in
direction. Use corrosion-resistant rods, pipe or fitting manufacturer's proprietary restraint
system, or cast-in-place concrete supports or anchors.

3. Install piping with 36-inch (915-mm) minimum cover.

4, Install hub-and-spigot, cast-iron soil piping according to CISPI's "Cast Iron Soil Pipe and Fittings
Handbook."

5. Install hubless cast-iron soil piping according to CISPI 310 and CISPI's "Cast Iron Soil Pipe and

Fittings Handbook."

Install ductile-iron piping and special fittings according to AWWA C600 or AWWA M41.

Install PE corrugated sewer piping according to ASTM D 2321.

Install PVC sewer piping according to ASTM D 2321 and ASTM F 1668.

Install nonreinforced-concrete sewer piping according to ASTM C 1479 and ACPA's "Concrete

Pipe Installation Manual."

10. Install reinforced-concrete sewer piping according to ASTM C 1479 and ACPA's "Concrete Pipe
Installation Manual."

L N o

Install corrosion-protection piping encasement over the following underground metal piping
according to ASTM A 674 or AWWA C105:

Hub-and-spigot, cast-iron soil pipe and fittings.
Hubless cast-iron soil pipe and fittings.
Ductile-iron pipe and fittings.

Expansion joints.

Rl
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33

3.4

35

PIPE JOINT CONSTRUCTION

Join gravity-flow, nonpressure drainage piping according to the following:

1. Join hub-and-spigot, cast-iron soil piping with gasketed joints according to CISPI's "Cast Iron
Soil Pipe and Fittings Handbook" for compression joints.
2. Join hub-and-spigot, cast-iron soil piping with calked joints according to CISPI's "Cast Iron Soil

Pipe and Fittings Handbook" for lead and oakum calked joints.
3. Join hubless cast-iron soil piping according to CISPI 310 and CISPI's "Cast Iron Soil Pipe and
Fittings Handbook" for hubless-coupling joints.
Join ductile-iron culvert piping according to AWWA C600 for push-on joints.
Join ductile-iron piping and special fittings according to AWWA C600 or AWWA M41.
Join corrugated PE piping according to ASTM D 3212 for push-on joints.
Join PVC corrugated sewer piping according to ASTM D 2321 for elastomeric-seal joints.
Join nonreinforced-concrete sewer piping according to ASTM C 14 (ASTM C 14M) and ACPA's
"Concrete Pipe Installation Manual" for rubber-gasketed joints.
9. Join reinforced-concrete sewer piping according to ACPA's "Concrete Pipe Installation Manual”
for rubber-gasketed joints.
10.  Join dissimilar pipe materials with nonpressure-type flexible couplings.

N ks

CLEANOUT INSTALLATION

Install cleanouts and riser extensions from sewer pipes to cleanouts at grade. Use cast-iron soil pipe
fittings in sewer pipes at branches for cleanouts and cast-iron soil pipe for riser extensions to
cleanouts. Install piping so cleanouts open in direction of flow in sewer pipe.

1. Use Light-Duty, top-loading classification cleanouts in earth or unpaved foot-traffic areas.

2. Use Medium-Duty, top-loading classification cleanouts in paved foot-traffic areas.

3. Use Heavy-Duty, top-loading classification cleanouts in vehicle-traffic service areas.

4, Use Extra-Heavy-Duty, top-loading classification cleanouts in roads.

Set cleanout frames and covers in earth in cast-in-place concrete block, 18 by 18 by 12 inches (450 by
450 by 300 mm) deep. Set with tops 1 inch (25 mm) above surrounding earth grade.

Set cleanout frames and covers in concrete pavement and roads with tops flush with pavement
surface.

MANHOLE INSTALLATION

General: Install manholes, complete with appurtenances and accessories indicated.

Install precast concrete manhole sections with sealants according to ASTM C 891.

Where specific manhole construction is not indicated, follow manhole manufacturer's written
instructions.
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D.
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Set tops of frames and covers flush with finished surface of manholes that occur in pavements. Set
tops 3 inches (76 mm) above finished surface elsewhere unless otherwise indicated.

CATCH BASIN INSTALLATION

Set frames and grates to elevations indicated.

CONCRETE PLACEMENT

Place cast-in-place concrete according to ACI 318.

CONNECTIONS

Connect nonpressure, gravity-flow drainage piping in building's storm building drains specified in
Division 22 Section "Facility Storm Drainage Piping."

Make connections to existing piping and underground manholes.

1.

Use commercially manufactured wye fittings for piping branch connections. Remove section of
existing pipe; install wye fitting into existing piping; and encase entire wye fitting, plus 6-inch
(150-mm) overlap, with not less than 6 inches (150 mm) of concrete with 28-day compressive
strength of 3000 psi (20.7 MPa).

Make branch connections from side into existing piping, NPS 4 to NPS 20 (DN 100 to DN 500).
Remove section of existing pipe, install wye fitting into existing piping, and encase entire wye
with not less than 6 inches (150 mm) of concrete with 28-day compressive strength of 3000 psi
(20.7 MPa).

Make branch connections from side into existing piping, NPS 21 (DN 525) or larger, or to
underground manholes and structures by cutting into existing unit and creating an opening
large enough to allow 3 inches (76 mm) of concrete to be packed around entering connection.
Cut end of connection pipe passing through pipe or structure wall to conform to shape of and
be flush with inside wall unless otherwise indicated. On outside of pipe, manhole, or structure
wall, encase entering connection in 6 inches (150 mm) of concrete for minimum length of 12
inches (300 mm) to provide additional support of collar from connection to undisturbed
ground.

a. Use concrete that will attain a minimum 28-day compressive strength of 3000 psi (20.7
MPa) unless otherwise indicated.
b. Use epoxy-bonding compound as interface between new and existing concrete and

piping materials.

Protect existing piping, manholes, and structures to prevent concrete or debris from entering
while making tap connections. Remove debris or other extraneous material that may
accumulate.

Connect to sediment interceptors specified in Division 22 Section "Sanitary Waste Interceptors."

STORM UTILITY DRAINAGE PIPING 334100-9



Stoney Acres Subdivision
Drainage Repairs WAK Project No. 24-3073-0059

D. Pipe couplings and expansion joints with pressure ratings at least equal to piping rating may be used
in applications below unless otherwise indicated.

1. Use nonpressure-type flexible couplings where required to join gravity-flow, nonpressure
sewer piping unless otherwise indicated.

a. Unshielded flexible couplings for same or minor difference OD pipes.

b. Unshielded, increaser/reducer-pattern, flexible couplings for pipes with different OD.
Ring-type flexible couplings for piping of different sizes where annular space between
smaller piping's OD and larger piping's ID permits installation.

3.9 IDENTIFICATION

A. Materials and their installation are specified in Division 31 Section "Earth Moving." Arrange for
installation of green warning tape directly over piping and at outside edge of underground structures.

1. Use warning tape or detectable warning tape over ferrous piping.
2. Use detectable warning tape over nonferrous piping and over edges of underground
structures.

3.10 FIELD QUALITY CONTROL

A. Inspect interior of piping to determine whether line displacement or other damage has occurred.
Inspect after approximately 24 inches (610 mm) of backfill is in place, and again at completion of
Project.

1. Submit separate reports for each system inspection.

Defects requiring correction include the following:

a. Alignment: Less than full diameter of inside of pipe is visible between structures.

b. Deflection: Flexible piping with deflection that prevents passage of ball or cylinder of
size not less than 92.5 percent of piping diameter.

C. Damage: Crushed, broken, cracked, or otherwise damaged piping.

Infiltration: Water leakage into piping.
Exfiltration: Water leakage from or around piping.

3. Replace defective piping using new materials, and repeat inspections until defects are within
allowances specified.
4, Reinspect and repeat procedure until results are satisfactory.
B. Test new piping systems, and parts of existing systems that have been altered, extended, or repaired,

for leaks and defects.

1. Do not enclose, cover, or put into service before inspection and approval.

STORM UTILITY DRAINAGE PIPING 334100- 10



Stoney Acres Subdivision

Drainage Repairs WAK Project No. 24-3073-0059
2. Test completed piping systems according to requirements of authorities having jurisdiction.
3. Schedule tests and inspections by authorities having jurisdiction with at least 24 hours'
advance notice.
4, Submit separate report for each test.
5. Gravity-Flow Storm Drainage Piping: Test according to requirements of authorities having

jurisdiction, UNI-B-6, and the following:

a. Exception: Piping with soiltight joints unless required by authorities having jurisdiction.
b. Option: Test plastic piping according to ASTM F 1417.
C. Option: Test concrete piping according to ASTM C 924 (ASTM C 924M).

C. Leaks and loss in test pressure constitute defects that must be repaired.
D. Replace leaking piping using new materials, and repeat testing until leakage is within allowances
specified.

3.11 TIDEFLEX DUCKBILL CHECK VALVES AND ADAPTORS

A. Install per manufacturer's instructions and recommendations.

END OF SECTION 334100
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspection services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.

	1.2 DEFINITIONS
	A. Experienced: When used with an entity or individual, "experienced" unless otherwise further described means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated; and having complied with requirements of authorities having jurisdiction.
	B. Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, assembly, and similar operations.
	D. Mockups: Full-size physical assemblies that are constructed on-site either as freestanding temporary built elements or as part of permanent construction. Mockups are constructed to verify selections made under Sample submittals; to demonstrate aesthetic effects and qualities of materials and execution; to review coordination, testing, or operation; to show interface between dissimilar materials; and to demonstrate compliance with specified installation tolerances. Mockups are not Samples. Unless otherwise indicated, approved mockups establish the standard by which the Work will be judged.
	E. Preconstruction Testing: Tests and inspections performed specifically for Project before products and materials are incorporated into the Work, to verify performance or compliance with specified criteria.
	F. Product Tests: Tests and inspections that are performed by a nationally recognized testing laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specified requirements.
	G. Source Quality-Control Tests: Tests and inspections that are performed at the source; for example, plant, mill, factory, or shop.
	H. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the same as testing agency.
	I. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	J. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Contractor's quality-control services do not include contract administration activities performed by Architect.

	1.3 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria: Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and design criteria indicated.

	1.4 CONFLICTING REQUIREMENTS
	A. Conflicting Standards and Other Requirements: If compliance with two or more standards or requirements are specified and the standards or requirements establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer conflicting requirements that are different, but apparently equal, to Architect for direction before proceeding.
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply with these requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of requirements. Refer uncertainties to Architect for a decision before proceeding.

	1.5 ACTION SUBMITTALS
	A. Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other required submittals, submit a statement signed and sealed by the responsible design professional, for each product and system specifically assigned to Contractor to be designed or certified by a design professional, indicating that the products and systems are in compliance with performance and design criteria indicated. Include list of codes, loads, and other factors used in performing these services.

	1.6 INFORMATIONAL SUBMITTALS
	A. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, submit copy of written statement of responsibility submitted to authorities having jurisdiction before starting work on the following systems:
	B. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recognized authority.
	C. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and similar documents established for compliance with standards and regulations bearing on performance of the Work.

	1.7 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	B. Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections. Include the following:
	C. Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections. Include the following:

	1.8 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units. As applicable, procure products from manufacturers able to meet qualification requirements, warranty requirements, and technical or factory-authorized service representative requirements.
	C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful in-service performance.
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are defined as those performed for installations of the system, assembly, or product that are similar in material, design, and extent to those indicated for this Project.
	F. Specialists: Certain Specification Sections require that specific construction activities shall be performed by entities who are recognized experts in those operations. Specialists shall satisfy qualification requirements indicated and shall be engaged for the activities indicated.
	G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspection indicated, as documented according to ASTM E 329; and with additional qualifications specified in individual Sections; and, where required by authorities having jurisdiction, that is acceptable to authorities.
	H. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, and extent to those indicated for this Project.
	I. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent to those indicated for this Project.
	J. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing for compliance with specified requirements for performance and test methods, comply with the following:
	K. Mockups: Before installing portions of the Work requiring mockups, build mockups for each form of construction and finish required to comply with the following requirements, using materials indicated for the completed Work:

	1.9 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Perform additional quality-control activities, whether specified or not, to verify and document that the Work complies with requirements.
	C. Retesting/Reinspection: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspection, for construction that replaced Work that failed to comply with the Contract Documents.
	D. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 013300 "Submittal Procedures."
	F. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe and inspect the Work. Manufacturer's technical representative's services include participation in pre-installation conferences, examination of substrates and conditions, verification of materials, observation of Installer activities, inspection of completed portions of the Work, and submittal of written reports.
	G. Associated Contractor Services: Cooperate with agencies and representatives performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignment of personnel. Provide the following:
	H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and quality-control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspection.

	1.10 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Owner will engage a qualified testing agency/special inspector to conduct special tests and inspections required by (AHJ) authorities having jurisdiction as the responsibility of Owner, as indicated in the Statement of Special Inspections and the schedule of Special Inspections attached to this Section, and as follows:


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
	B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for Architect's reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General: On completion of testing, inspection, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	017000 contract closeout
	311000 - site clearing
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 MATERIAL OWNERSHIP
	A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain Owner's property, cleared materials shall become Contractor's property and shall be removed from Project site.

	1.3 PROJECT CONDITIONS
	A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during site-clearing operations.
	B. Salvable Improvements:  Carefully remove items indicated to be salvaged and store on Owner's premises where indicated.
	C. Utility Locator Service:  Notify utility locator service for area where Project is located before site clearing.
	D. Do not commence site clearing operations until temporary erosion- and sedimentation-control and plant-protection measures are in place.
	E. The following practices are prohibited within protection zones:


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in Division 31 Section "Earth Moving."


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect and maintain benchmarks and survey control points from disturbance during construction.
	B. Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated.
	C. Protect existing site improvements to remain from damage during construction.

	3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to erosion- and sedimentation-control Drawings and requirements of authorities having jurisdiction.
	B. Verify that flows of water redirected from construction areas or generated by construction activity do not enter or cross protection zones.
	C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction until permanent vegetation has been established.
	D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	3.3 TREE AND PLANT PROTECTION
	A. General:  Protect trees and plants remaining on-site according to requirements in Division 01 Section "Temporary Tree and Plant Protection."
	B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are damaged by construction operations, in a manner approved by Architect.

	3.4 EXISTING UTILITIES
	A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in place.
	B. Interrupting Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirements indicated:
	C. Removal of underground utilities is included in Division 33 Sections.

	3.5 CLEARING AND GRUBBING
	A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new construction.
	B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless further excavation or earthwork is indicated.

	3.6 TOPSOIL STRIPPING
	A. Remove sod and grass before stripping topsoil.
	B. Strip topsoil to depth indicated on Drawings in a manner to prevent intermingling with underlying subsoil or other waste materials.
	C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water.

	3.7 SITE IMPROVEMENTS
	A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate new construction.

	3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste materials including trash and debris, and legally dispose of them off Owner's property.
	B. Separate recyclable materials produced during site clearing from other nonrecyclable materials.  Store or stockpile without intermixing with other materials and transport them to recycling facilities.  Do not interfere with other Project work.



	312000 - earth moving
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 DEFINITIONS
	A. Backfill:  Soil material used to fill an excavation.
	B. Base Course:  Aggregate layer placed between the subbase course and hot-mix asphalt paving.
	C. Bedding Course:  Aggregate layer placed over the excavated subgrade in a trench before laying pipe.
	D. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.
	E. Drainage Course:  Aggregate layer supporting the slab-on-grade that also minimizes upward capillary flow of pore water.
	F. Excavation:  Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	G. Fill:  Soil materials used to raise existing grades.
	H. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	I. Subbase Course:  Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	J. Subgrade:  Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.
	K. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.

	1.3 QUALITY ASSURANCE
	A. Preexcavation Conference:  Conduct conference at Project site.

	1.4 PROJECT CONDITIONS
	A. Utility Locator Service:  Notify utility locator service for area where Project is located before beginning earth moving operations.
	B. Do not commence earth moving operations until plant-protection measures specified in Division 01 Section "Temporary Tree and Plant Protection" are in place.


	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils:  Soil Classification Groups GW, GP, GM, SW, SP, and SM according to ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches (75 mm) in any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.
	C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according to ASTM D 2487, or a combination of these groups.
	D. Subbase Material:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve.
	E. Base Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve.
	F. Engineered Fill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve.
	G. Bedding Course:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve.
	H. Drainage Course:  Narrowly graded mixture of washed crushed stone, or crushed or uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-mm) sieve and 0 to 5 percent passing a No. 8 (2.36-mm) sieve.

	2.2 ACCESSORIES
	A. Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of the utility; colored to comply with local practice or requirements of authorities having jurisdiction.
	B. Detectable Warning Tape:  Acid- and alkali-resistant, polyethylene film warning tape manufactured for marking and identifying underground utilities, a minimum of 6 inches (150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of the utility, with metallic core encased in a protective jacket for corrosion protection, detectable by metal detector when tape is buried up to 30 inches (750 mm) deep; colored to comply with local practice or requirements of authorities having jurisdiction.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost.  Remove temporary protection before placing subsequent materials.

	3.2 EXCAVATION, GENERAL
	A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered.  Unclassified excavated materials may include rock, soil materials, and obstructions.  No changes in the Contract Sum or the Contract Time will be authorized for rock excavation or removal of obstructions.

	3.3 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  If applicable, extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and other construction, and for inspections.
	B. Excavations at Edges of Tree- and Plant-Protection Zones:

	3.4 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.5 EXCAVATION FOR UTILITY TRENCHES
	A. Excavate trenches to indicated gradients, lines, depths, and elevations.
	B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches (300 mm) higher than top of pipe or conduit unless otherwise indicated.
	C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove projecting stones and sharp objects along trench subgrade.
	D. Trenches in Tree- and Plant-Protection Zones:

	3.6 SUBGRADE INSPECTION
	A. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired dump truck to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades.
	B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by Architect, without additional compensation.

	3.7 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi (17.2 MPa), may be used when approved by Architect.

	3.8 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.

	3.9 UTILITY TRENCH BACKFILL
	A. Place backfill on subgrades free of mud, frost, snow, or ice.
	B. Place and compact bedding course on trench bottoms and where indicated.  Shape bedding course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.
	C. Trenches under Footings:  Backfill trenches excavated under footings and within 18 inches (450 mm) of bottom of footings with satisfactory soil; fill with concrete to elevation of bottom of footings.  Concrete is specified in Division 03 Section "Cast-in-Place Concrete."
	D. Trenches under Roadways:  Provide 4-inch- (100-mm-) thick, concrete-base slab support for piping or conduit less than 30 inches (750 mm) below surface of roadways.  After installing and testing, completely encase piping or conduit in a minimum of 4 inches (100 mm) of concrete before backfilling or placing roadway subbase course.  Concrete is specified in Division 03 Section "Cast-in-Place Concrete."
	E. Place and compact initial backfill of subbase material, free of particles larger than 1 inch (25 mm) in any dimension, to a height of 12 inches (300 mm) over the pipe or conduit.
	F. Place and compact final backfill of satisfactory soil to final subgrade elevation.
	G. Install warning tape directly above utilities, 12 inches (300 mm) below finished grade, except 6 inches (150 mm) below subgrade under pavements and slabs.

	3.10 SOIL FILL
	A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing material.
	B. Place and compact fill material in layers to required elevations as follows:

	3.11 SOIL MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to within 2 percent of optimum moisture content.

	3.12 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for material compacted by hand-operated tampers.
	B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly along the full length of each structure.
	C. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 1557:

	3.13 GRADING
	A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	B. Site Rough Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 10-foot (3-m) straightedge.

	3.14 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS
	A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place subbase course and base course under pavements and walks as follows:

	3.15 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE
	A. Place drainage course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-on-grade as follows:

	3.16 FIELD QUALITY CONTROL
	A. Testing Agency:  Owner will engage a qualified geotechnical engineering testing agency to perform tests and inspections.
	B. Allow testing agency to inspect and test subgrades and each fill or backfill layer.  Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	C. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed to verify design bearing capacities.  Subsequent verification and approval of other footing subgrades may be based on a visual comparison of subgrade with tested subgrade when approved by Architect.
	D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction is obtained.

	3.17 PROTECTION
	A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.

	3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.



	315000 - excavation support and protection
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes temporary excavation support and protection systems.

	1.2 PERFORMANCE REQUIREMENTS
	A. Design, furnish, install, monitor, and maintain excavation support and protection system capable of supporting excavation sidewalls and of resisting soil and hydrostatic pressure and superimposed and construction loads.

	1.3 ACTION SUBMITTALS
	A. Shop Drawings:  For excavation support and protection system.
	B. Delegated-Design Submittal:  For excavation support and protection system indicated to comply with performance requirements and design criteria, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	1.4 QUALITY ASSURANCE
	A. Preinstallation Conference:  Conduct conference at Project site.

	1.5 PROJECT CONDITIONS
	A. Survey Work:  Engage a qualified and Michigan licensed land surveyor or professional engineer to survey adjacent existing buildings, structures, and site improvements; establish exact elevations at fixed points to act as benchmarks.  Clearly identify benchmarks and record existing elevations.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide materials that are either new or in serviceable condition.
	B. Structural Steel:  ASTM A 36/A 36M, ASTM A 690/A 690M, or ASTM A 992/A 992M.
	C. Steel Sheet Piling:  ASTM A 328/A 328M, ASTM A 572/A 572M, or ASTM A 690/A 690M; with continuous interlocks.
	D. Wood Lagging:  Lumber, mixed hardwood, nominal rough thickness of size and strength required for application.
	E. Cast-in-Place Concrete:  ACI 301, of compressive strength required for application.
	F. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Soldier Piles:  Install steel soldier piles before starting excavation.  Extend soldier piles below excavation grade level to depths adequate to prevent lateral movement.  Space soldier piles at regular intervals not to exceed allowable flexural strength of wood lagging.  Accurately align exposed faces of flanges to vary not more than 2 inches (50 mm) from a horizontal line and not more than 1:120 out of vertical alignment.
	B. Sheet Piling:  Before starting excavation, install one-piece sheet piling lengths and tightly interlock to form a continuous barrier.  Accurately place the piling, using templates and guide frames unless otherwise recommended in writing by the sheet piling manufacturer.  Limit vertical offset of adjacent sheet piling to 60 inches (1500 mm).  Accurately align exposed faces of sheet piling to vary not more than 2 inches (50 mm) from a horizontal line and not more than 1:120 out of vertical alignment.  Cut tops of sheet piling to uniform elevation at top of excavation.
	C. Bracing:  Locate bracing to clear columns, floor framing construction, and other permanent work.  If necessary to move brace, install new bracing before removing original brace.

	3.2 REMOVAL AND REPAIRS
	A. Remove excavation support and protection systems when construction has progressed sufficiently to support excavation and bear soil and hydrostatic pressures.  Remove in stages to avoid disturbing underlying soils or damaging structures, pavements, facilities, and utilities.
	B. Leave excavation support and protection systems permanently in place.



	329200 - turf and grasses
	1.6 SCHEDULING
	A. Planting Restrictions: Plant during one of the following periods.  Coordinate planting periods with maintenance periods to provide required maintenance from date of Substantial Completion.
	A. Hydroseeding: Mix specified seed, fertilizer and fiber mulch in water, using equipment specifically designed for hydroseeding application.  Continue mixing until uniformly blended into homogeneous slurry suitable for hydraulic application.


	330500 - common work results for utilities
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes the following:

	1.2 DEFINITIONS
	A. Exposed Installations:  Exposed to view outdoors or subject to outdoor ambient temperatures and weather conditions.
	B. Concealed Installations:  Concealed from view and protected from weather conditions and physical contact by building occupants but subject to outdoor ambient temperatures.  Examples include installations within unheated shelters.

	1.3 ACTION SUBMITTALS
	A. Product Data:  For the following:

	1.4 INFORMATIONAL SUBMITTALS
	A. Welding certificates.

	1.5 QUALITY ASSURANCE
	A. Steel Support Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code - Steel."
	B. Steel Piping Welding:  Qualify processes and operators according to ASME Boiler and Pressure Vessel Code:  Section IX, "Welding and Brazing Qualifications."
	C. Comply with ASME A13.1 for lettering size, length of color field, colors, and viewing angles of identification devices.


	PART 2 -  PRODUCTS
	2.1 PIPING JOINING MATERIALS
	A. Pipe-Flange Gasket Materials:  Suitable for chemical and thermal conditions of piping system contents.
	B. Flange Bolts and Nuts:  ASME B18.2.1, carbon steel, unless otherwise indicated.
	C. Plastic, Pipe-Flange Gasket, Bolts, and Nuts:  Type and material recommended by piping system manufacturer, unless otherwise indicated.
	D. Solder Filler Metals:  ASTM B 32, lead-free alloys.  Include water-flushable flux according to ASTM B 813.
	E. Brazing Filler Metals:  AWS A5.8, BCuP Series, copper-phosphorus alloys for general-duty brazing, unless otherwise indicated; and AWS A5.8, BAg1, silver alloy for refrigerant piping, unless otherwise indicated.
	F. Welding Filler Metals:  Comply with AWS D10.12/D10.12M for welding materials appropriate for wall thickness and chemical analysis of steel pipe being welded.
	G. Solvent Cements for Joining Plastic Piping:
	H. Fiberglass Pipe Adhesive:  As furnished or recommended by pipe manufacturer.

	2.2 DIELECTRIC FITTINGS
	A. Dielectric Fittings, General:  Assembly of copper alloy and ferrous materials or ferrous material body with separating nonconductive insulating material suitable for system fluid, pressure, and temperature.
	B. Dielectric Unions:
	C. Dielectric Flanges:
	D. Dielectric Couplings:
	E. Dielectric Nipples:

	2.3 SLEEVES
	A. Mechanical sleeve seals for pipe penetrations are specified in Division 22 Section "Common Work Results for Plumbing."
	B. Galvanized-Steel Sheet Sleeves:  0.0239-inch (0.6-mm) minimum thickness; round tube closed with welded longitudinal joint.
	C. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized, plain ends.
	D. Cast-Iron Sleeves:  Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.
	E. Molded PVC Sleeves:  Permanent, with nailing flange for attaching to wooden forms.
	F. PVC Pipe Sleeves:  ASTM D 1785, Schedule 40.
	G. Molded PE Sleeves:  Reusable, PE, tapered-cup shaped, and smooth outer surface with nailing flange for attaching to wooden forms.

	2.4 IDENTIFICATION DEVICES
	A. Equipment Nameplates:  Metal permanently fastened to equipment with data engraved or stamped.
	B. Snap-on Plastic Pipe Markers:  Manufacturer's standard preprinted, semirigid, snap-on type.  Include color-coding according to ASME A13.1, unless otherwise indicated.
	C. Pressure-Sensitive Pipe Markers:  Manufacturer's standard preprinted, color-coded, pressure-sensitive-vinyl type with permanent adhesive.
	D. Pipes with OD, Including Insulation, Less Than 6 Inches (150 mm):  Full-band pipe markers, extending 360 degrees around pipe at each location.
	E. Pipes with OD, Including Insulation, 6 Inches (150 mm) and Larger:  Either full-band or strip-type pipe markers, at least three times letter height and of length required for label.
	F. Lettering:  Use piping system terms indicated and abbreviate only as necessary for each application length.
	G. Plastic Tape:  Manufacturer's standard color-coded, pressure-sensitive, self-adhesive vinyl tape, at least 3 mils (0.08 mm) thick.
	H. Valve Tags:  Stamped or engraved with 1/4-inch (6.4-mm) letters for piping system abbreviation and 1/2-inch (13-mm) sequenced numbers.  Include 5/32-inch (4-mm) hole for fastener.
	I. Valve Tag Fasteners:  Brass, wire-link or beaded chain; or brass S-hooks.
	J. Engraved Plastic-Laminate Signs:  ASTM D 709, Type I, cellulose, paper-base, phenolic-resin-laminate engraving stock; Grade ES-2, black surface, black phenolic core, with white melamine subcore, unless otherwise indicated.  Fabricate in sizes required for message.  Provide holes for mechanical fastening.
	K. Plastic Equipment Markers:  Manufacturer's standard laminated plastic, in the following color codes:

	2.5 GROUT
	A. Description:  ASTM C 1107, Grade B, nonshrink and nonmetallic, dry hydraulic-cement grout.


	PART 3 -  EXECUTION
	3.1 DIELECTRIC FITTING APPLICATIONS
	A. Dry Piping Systems:  Connect piping of dissimilar metals with the following:
	B. Wet Piping Systems:  Connect piping of dissimilar metals with the following:

	3.2 PIPING INSTALLATION
	A. Install piping according to the following requirements and Division 33 Sections specifying piping systems.
	B. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping systems.  Indicated locations and arrangements were used to size pipe and calculate friction loss, expansion, pump sizing, and other design considerations.  Install piping as indicated unless deviations to layout are approved on the Coordination Drawings.
	C. Install piping indicated to be exposed and piping in equipment rooms and service areas at right angles or parallel to building walls.  Diagonal runs are prohibited unless specifically indicated otherwise.
	D. Install piping to permit valve servicing.
	E. Install piping at indicated slopes.
	F. Install piping free of sags and bends.
	G. Install fittings for changes in direction and branch connections.
	H. Select system components with pressure rating equal to or greater than system operating pressure.
	I. Sleeves are not required for core-drilled holes.
	J. Permanent sleeves are not required for holes formed by removable PE sleeves.
	K. Install sleeves for pipes passing through concrete and masonry walls and concrete floor and roof slabs.
	L. Verify final equipment locations for roughing-in.
	M. Refer to equipment specifications in other Sections for roughing-in requirements.

	3.3 PIPING JOINT CONSTRUCTION
	A. Join pipe and fittings according to the following requirements and Division 33 Sections specifying piping systems.
	B. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe.
	C. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before assembly.
	D. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  Cut threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs and restore full ID.  Join pipe fittings and valves as follows:
	E. Welded Joints:  Construct joints according to AWS D10.12/D10.12M, using qualified processes and welding operators according to Part 1 "Quality Assurance" Article.
	F. Flanged Joints:  Select appropriate gasket material, size, type, and thickness for service application.  Install gasket concentrically positioned.  Use suitable lubricants on bolt threads.
	G. Grooved Joints:  Assemble joints with grooved-end pipe coupling with coupling housing, gasket, lubricant, and bolts according to coupling and fitting manufacturer's written instructions.
	H. Soldered Joints:  Apply ASTM B 813 water-flushable flux, unless otherwise indicated, to tube end.  Construct joints according to ASTM B 828 or CDA's "Copper Tube Handbook," using lead-free solder alloy (0.20 percent maximum lead content) complying with ASTM B 32.
	I. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," "Pipe and Tube" Chapter, using copper-phosphorus brazing filler metal complying with AWS A5.8.
	J. Pressure-Sealed Joints:  Assemble joints for plain-end copper tube and mechanical pressure seal fitting with proprietary crimping tool to according to fitting manufacturer's written instructions.
	K. Plastic Piping Solvent-Cemented Joints:  Clean and dry joining surfaces.  Join pipe and fittings according to the following:
	L. Plastic Pressure Piping Gasketed Joints:  Join according to ASTM D 3139.
	M. Plastic Nonpressure Piping Gasketed Joints:  Join according to ASTM D 3212.
	N. Plastic Piping Heat-Fusion Joints:  Clean and dry joining surfaces by wiping with clean cloth or paper towels.  Join according to ASTM D 2657.
	O. Bonded Joints:  Prepare pipe ends and fittings, apply adhesive, and join according to pipe manufacturer's written instructions.

	3.4 PIPING CONNECTIONS
	A. Make connections according to the following, unless otherwise indicated:

	3.5 EQUIPMENT INSTALLATION
	A. Install equipment level and plumb, unless otherwise indicated.
	B. Install equipment to facilitate service, maintenance, and repair or replacement of components.  Connect equipment for ease of disconnecting, with minimum interference with other installations.  Extend grease fittings to an accessible location.
	C. Install equipment to allow right of way to piping systems installed at required slope.

	3.6 IDENTIFICATION
	A. Piping Systems:  Install pipe markers on each system.  Include arrows showing normal direction of flow.
	B. Equipment:  Install engraved plastic-laminate sign or equipment marker on or near each major item of equipment.
	C. Adjusting:  Relocate identifying devices that become visually blocked by work of this or other Divisions.

	3.7 CONCRETE BASES
	A. Concrete Bases:  Anchor equipment to concrete base according to equipment manufacturer's written instructions and according to seismic codes at Project.

	3.8 ERECTION OF METAL SUPPORTS AND ANCHORAGES
	A. Refer to Division 05 Section "Metal Fabrications" for structural steel.
	B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to support and anchor piped utility materials and equipment.
	C. Field Welding:  Comply with AWS D1.1/D1.1M.

	3.9 GROUTING
	A. Mix and install grout for equipment base bearing surfaces, pump and other equipment base plates, and anchors.
	B. Clean surfaces that will come into contact with grout.
	C. Provide forms as required for placement of grout.
	D. Avoid air entrapment during placement of grout.
	E. Place grout, completely filling equipment bases.
	F. Place grout on concrete bases and provide smooth bearing surface for equipment.
	G. Place grout around anchors.
	H. Cure placed grout.



	334100 - storm utility drainage piping
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. Shop Drawings:

	1.3 INFORMATIONAL SUBMITTALS
	A. Coordination Drawings:  Show pipe sizes, locations, and elevations.  Show other piping in same trench and clearances from storm drainage system piping.  Indicate interface and spatial relationship between manholes, piping, and proximate structures.
	B. Profile Drawings:  Show system piping in elevation.  Draw profiles at horizontal scale of not less than 1 inch equals 50 feet (1:500) and vertical scale of not less than 1 inch equals 5 feet (1:50).  Indicate manholes and piping.  Show types, sizes, materials, and elevations of other utilities crossing system piping.
	C. Product Certificates:  For each type of cast-iron soil pipe and fitting, from manufacturer.
	D. Field quality-control reports.

	1.4 PROJECT CONDITIONS
	A. All work to comply with Bay County Drain Commissioner and Bay County Road Commission Standards.
	B. Retain this article if interruption of existing storm drainage service is required.
	C. Interruption of Existing Storm Drainage Service:  Do not interrupt service to facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary service according to requirements indicated:


	PART 2 -  PRODUCTS
	2.1 PE PIPE AND FITTINGS
	A. Corrugated PE Drainage Pipe and Fittings NPS 3 to NPS 10 (DN 80 to DN 250):  AASHTO M 252M, Type S, with smooth waterway for coupling joints.
	B. Corrugated PE Pipe and Fittings NPS 12 to NPS 60 (DN 300 to DN 1500):  AASHTO M 294M, Type S, with smooth waterway for coupling joints.

	2.2 PVC PIPE AND FITTINGS
	A. PVC Corrugated Sewer Piping:

	2.3 CONCRETE PIPE AND FITTINGS
	A. Reinforced-Concrete Sewer Pipe and Fittings:  ASTM C 76 (ASTM C 76M).

	2.4 NONPRESSURE TRANSITION COUPLINGS
	A. Comply with ASTM C 1173, elastomeric, sleeve-type, reducing or transition coupling, for joining underground nonpressure piping.  Include ends of same sizes as piping to be joined, and corrosion-resistant-metal tension band and tightening mechanism on each end.
	B. Sleeve Materials:
	C. Unshielded, Flexible Couplings:
	D. Shielded, Flexible Couplings:
	E. Ring-Type, Flexible Couplings:

	2.5 CLEANOUTS
	A. Plastic Cleanouts:

	2.6 MANHOLES
	A. Standard Precast Concrete Manholes:
	B. Manhole Frames and Covers:

	2.7 CONCRETE
	A. General:  Cast-in-place concrete according to ACI 318, ACI 350/350R (ACI 350M/350RM), and the following:
	B. Portland Cement Design Mix:  4000 psi (27.6 MPa) minimum, with 0.45 maximum water/cementitious materials ratio.
	C. Manhole Channels and Benches:  Factory or field formed from concrete.  Portland cement design mix, 4000 psi (27.6 MPa) minimum, with 0.45 maximum water/cementitious materials ratio.  Include channels and benches in manholes.
	D. Ballast and Pipe Supports:  Portland cement design mix, 3000 psi (20.7 MPa) minimum, with 0.58 maximum water/cementitious materials ratio.

	2.8 CATCH BASINS
	A. Standard Precast Concrete Catch Basins:
	B. Frames and Grates:  ASTM A 536, Grade 60-40-18, ductile iron designed for A-16, structural loading.  Include flat grate with small square or short-slotted drainage openings.
	C. Frames and Grates:  ASTM A 536, Grade 60-40-18, ductile iron designed for A-16, structural loading.  Include 24-inch (610-mm) ID by 7- to 9-inch (175- to 225-mm) riser with 4-inch (102-mm) minimum width flange, and 26-inch- (660-mm-) diameter flat grate with small square or short-slotted drainage openings.

	2.9 PIPE OUTLETS
	A. Head Walls:  Cast-in-place reinforced concrete, with apron and tapered sides.
	B. Riprap Basins:  Broken, irregularly sized and shaped, graded stone according to NSSGA's "Quarried Stone for Erosion and Sediment Control."
	C. Filter Stone:  According to NSSGA's "Quarried Stone for Erosion and Sediment Control," No. FS-2, No. 4 screen opening, average-size graded stone.
	D. Energy Dissipaters:  According to NSSGA's "Quarried Stone for Erosion and Sediment Control," No. A-1, 3-ton (2721-kg) average weight armor stone, unless otherwise indicated.

	2.10 TIDEFLEX DUCKBILL CHECK VALVES AND ADAPTORS
	A. Tideflex TF-1 Check Valve: Flat bottom and flared top.
	B. Corrugated Pipe Adaptor: Verify existing pipe is DWPE and install per manufacturer’s instructions.


	PART 3 -  EXECUTION
	3.1 EARTHWORK
	A. Excavation, trenching, and backfilling are specified in Division 31 Section "Earth Moving."

	3.2 PIPING INSTALLATION
	A. General Locations and Arrangements:  Drawing plans and details indicate general location and arrangement of underground storm drainage piping.  Location and arrangement of piping layout take into account design considerations.  Install piping as indicated, to extent practical.  Where specific installation is not indicated, follow piping manufacturer's written instructions.
	B. Install piping beginning at low point, true to grades and alignment indicated with unbroken continuity of invert.  Place bell ends of piping facing upstream.  Install gaskets, seals, sleeves, and couplings according to manufacturer's written instructions for use of lubricants, cements, and other installation requirements.
	C. Install manholes for changes in direction unless fittings are indicated.  Use fittings for branch connections unless direct tap into existing sewer is indicated.
	D. Install proper size increasers, reducers, and couplings where different sizes or materials of pipes and fittings are connected.  Reducing size of piping in direction of flow is prohibited.
	E. When installing pipe under streets or other obstructions that cannot be disturbed, use pipe-jacking process of microtunneling.
	F. Install gravity-flow, nonpressure drainage piping according to the following:
	G. Install corrosion-protection piping encasement over the following underground metal piping according to ASTM A 674 or AWWA C105:

	3.3 PIPE JOINT CONSTRUCTION
	A. Join gravity-flow, nonpressure drainage piping according to the following:

	3.4 CLEANOUT INSTALLATION
	A. Install cleanouts and riser extensions from sewer pipes to cleanouts at grade.  Use cast-iron soil pipe fittings in sewer pipes at branches for cleanouts and cast-iron soil pipe for riser extensions to cleanouts.  Install piping so cleanouts open in direction of flow in sewer pipe.
	B. Set cleanout frames and covers in earth in cast-in-place concrete block, 18 by 18 by 12 inches (450 by 450 by 300 mm) deep.  Set with tops 1 inch (25 mm) above surrounding earth grade.
	C. Set cleanout frames and covers in concrete pavement and roads with tops flush with pavement surface.

	3.5 MANHOLE INSTALLATION
	A. General:  Install manholes, complete with appurtenances and accessories indicated.
	B. Install precast concrete manhole sections with sealants according to ASTM C 891.
	C. Where specific manhole construction is not indicated, follow manhole manufacturer's written instructions.
	D. Set tops of frames and covers flush with finished surface of manholes that occur in pavements.  Set tops 3 inches (76 mm) above finished surface elsewhere unless otherwise indicated.

	3.6 CATCH BASIN INSTALLATION
	A. Set frames and grates to elevations indicated.

	3.7 CONCRETE PLACEMENT
	A. Place cast-in-place concrete according to ACI 318.

	3.8 CONNECTIONS
	A. Connect nonpressure, gravity-flow drainage piping in building's storm building drains specified in Division 22 Section "Facility Storm Drainage Piping."
	B. Make connections to existing piping and underground manholes.
	C. Connect to sediment interceptors specified in Division 22 Section "Sanitary Waste Interceptors."
	D. Pipe couplings and expansion joints with pressure ratings at least equal to piping rating may be used in applications below unless otherwise indicated.

	3.9 IDENTIFICATION
	A. Materials and their installation are specified in Division 31 Section "Earth Moving." Arrange for installation of green warning tape directly over piping and at outside edge of underground structures.

	3.10 FIELD QUALITY CONTROL
	A. Inspect interior of piping to determine whether line displacement or other damage has occurred.  Inspect after approximately 24 inches (610 mm) of backfill is in place, and again at completion of Project.
	B. Test new piping systems, and parts of existing systems that have been altered, extended, or repaired, for leaks and defects.
	C. Leaks and loss in test pressure constitute defects that must be repaired.
	D. Replace leaking piping using new materials, and repeat testing until leakage is within allowances specified.

	3.11 TIDEFLEX DUCKBILL CHECK VALVES AND ADAPTORS
	A. Install per manufacturer's instructions and recommendations.




